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MEMORANDUM 

 
 I/We tender for the execution of ______________________________ 

________________________________________________________________________ and 
the work specified under written memorandum within the time specified in such memorandum at 
the rates specified in the attached schedule of quantities and in accordance, in all respects, with 
the specifications, design and instructions in writing, referred in the condition of contract and 
with such materials as are provided for, and in all other respects in accordance with such 
conditions so far as possible and applicable. 

Name of the Employer Chief Executive Officer,  
Bhaderwah Development Authority, Bhaderwah 

General Description  
Earnest Money  

Amount  
CDR No:  

Dated:  
Name of Bank:  

Security Deposit 10% of the value of work 
Defects Liability period One year from the date of handing over 
Time of Completion ____ Days from the three days after award of 

allotment or actual date of start which ever is earlier 
Refund of security 50% on virtual completion of work & balance on 

expiry of defects liability period. One year from the 
date of  completion  and handing over of the project 
to the Authority 

Should this tender be accepted in whole or in part, I/we hereby agree:- 
i. To abide by all terms and provisions of the said conditions annexed here to and all the 

terms and provisions contained in the Notice Inviting Tenders, so far  as applicable and/r 
in default thereof to forfeit & pay to the Employer, or their successors the sum of money 
mentioned in the said conditions. 

ii. To execute all the works referred to in the tender documents upto the terms and 
conditions contained or referred to therein and to carry out such deviations as may be 
ordered upto a maximum of 50% (fifty percent) of the tendered value at the rates quoted 
in the tender documents. 
A sum of Rs._________ lacs (Rupees ________________________________) is hereby 

forwarded in the shape of C.D.R. pledged to the C.E.O, Bhaderwah Development Authority, 
Bhaderwah, Doda, as earnest money. If, I/We, fail to commence the work specified in the above 
memorandum. I/we agree that the said Employer or their successors in office shall without 
prejudice to be at their right of remedy & at liberty to forfeit the said Earnest money absolutely. 
Otherwise the said earnest money shall be retained by the Employer. 

 
Date:               the _______________________ day of _________________2016. 

 
  

Signature of Contractor, 
                  Before submission of tender 

Witness________________________ 
 
Contractor 
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Letter of Acceptance 
 

 
The above tender for the sum of Rs._______________ (Rupees 

______________________________only) submitted by 

_________________________ is hereby accepted by me the Chief Executive 

Officer, Bhaderwah Development Authority, Bhaderwah, District Doda, J&K Sate. 

 

The ________________Day of   ___________2016. 

 

 

 

 
            Signature of Employer  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Contractor 
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Tele/Fax 01997-244049 

E-mail: ceobda@hotmail.com 
GOVERNMENT OF JAMMU AND KASHMIR 

OFFICE OF THE CHIEF EXECUTIVE OFFICER, 
BHADERWAH DEVELOPMENT AUTHORITY 

BHADERWAH, DISTRICT DODA. 
  

NOTICE INVITING TENDER 

NIT No: 06 of 09/2016 
For and on behalf of the Governor of  Jammu  and  Kashmir, Chief Executive  Officer Bhadarwah 

Development Authority invites sealed item rates tender affixed with Rs 6/- revenue stamps from the reputed,  
approved, and eligible Contractors/Firms registered with State Govt./ CPWD/Irrigation/BRO/MES/NHPC/PSU or   
any  other Govt. agency  for the below mentioned works.  The work is to be executed in accordance with the terms 
and conditions, Drawings, specifications, and design prescribed in tender document. 

 

S. 
No 

 
 
 

Name of work 

Approx. Cost 
(Rs. In Lacs.) 

 
 

Earnest 
Money 
(Rs in 
Lacs) 

Time   of
Completio

n 

Cost of 
Tender      

Documents 
(in Rupees) 

Last Date   
for receipt 

of 
application   
and  issue  
of  Tender  
Documents 

Class of 
Contractor

 
 
 

1 Providing of basic  
infrastructure  facility to 
pilgrim destination at  Kalgoni  
Temple Gandoh by way of 
construction of pucca  night  
shelter . 

Rs  86.50 lacs 1.73 lacs 120 days 5000.00 13-10-2016 “AAA” 

Other relevant information: -  Position of AAA  : Applied  for   
     Position of funds   : demanded 
     Position of TS  : Under process   
      Position of land  : Available  
     MH of Account  : State plan 
Terms & Conditions:- 
 

1. The tender Documents can be had from the office of the Chief Executive Officer, Bhadarwah Development Authority, 
Bhadarwah, District Doda, J&K, against payment of specified cost (nonrefundable) in cash or by bank draft or the same  can 
be downloaded  from  our  official website www. bhadarwahheavens.com from 09-10-2016  to  13-10-2016 and the  cost of  
tender  document of  specified  amount (nonrefundable)  shall  be  accompanied  with  the  tender up  to  dated  13-10-
2016.   

2. The technical  qualification  of the  bidder should  contain the  following  documents:- 
(i) Experience  of  having  executed  and  completed a  similar  kind  of   single  work during  one of the last  three  years 

amounting  to  Rs 30 lacs with  certificate issued by the  Project  Authority  not  below  the  rank of   Executive  
Engineer. 

(ii) Annual turnover of Rs.50.00 lacs during one of the  last  three years with certificate  issued by the Charted  Accountant 
. 

(iii) Attested  copy of registration  certificate of  DI C  duly  renewed  for the  current  financial  year. 
(iv)  Sales  tax clearance certificate issued by the   Sales  Tax  Department  ending  last  year with  PAN No  &  TIN No. 

3. The tender should be addressed to the Chief Executive Officer, Bhadarwah Development Authority, and sent under Registered 
post   which  should reach in the office of the Chief Executive  Officer  Bhadarwah Development  Authority on or before 17-
10-2016 up to 2 pm. 

4. The tender  will be  opened  by  the  authority level  tender  opening committee  headed  by  Chief  Executive  Officer , 
Bhadarwah Dev  Authority, at Bhadarwah  in  his  office  chamber on  17-10-2016 at 3.00 pm in presence of  the contractors  
or  their authorized representatives  who may  like  to be  present.  The  technical bid of the contractors will be  open   first and 
the  financial  bid  will be opened of the  qualified /eligible  contractors only. 

5. The  tender  must be accompanied by  earnest  money in the  form of  Call  Deposit  Receipt for amount  shown  against  the 
each work  of  any  scheduled  bank pledged  to the  Chief  Executive  Officer  Bhadarwah Development  Authority  without  
which no  tender shall be  entertained. 

6. The earnest money will be released to the unsuccessful tenderers after 28 days from the date of acceptance of tender and in the 
case of successful tenderer it will be accounted towards security deposit. The earnest Money may be forfeited if the tenderer 
withdraws the tender after tender opening during the period of validity. No duplicate document shall be issued in lieu of 
reportedly issued and lost document.  
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7. As soon as acceptance of the tender is communicated to the successful tenderer, the contract shall be complete and binding on 

him. The successful tenderer shall execute an agreement with the Bhadarwah Development Authority within 7  
Days after the  issuance of the letter of  intent to him. The expenses on that account and incidental charges shall be born by the 
tenderer. Failure to execute such an agreement shall not, however, prevent the contract from being enforced  
against him. The date of start of work shall be reckoned after seven days from the date of issue of allotment letter or actual 
start of work whichever is earlier.  

8. In case of failure of the contractor to execute the work in part or in full the act shall amount to breach of contract. A registered 
notice or notice sent through a special messenger to the contractor for breach of contract shall be sufficient for authority to 
wind up or cancel his contract. In case contractor avoids receiving the notice or deliberately gives wrong address for 
communication where it becomes practically difficult to deliver the notice, the same shall be pasted on the entry gate of his 
known address in presence of a witness and the notice shall be treated as service notice to the contractor. His earnest money 
will be forfeited and he will be blacklisted for future. The BDA will be at liberty to get the left over work executed at his risk 
and cost. Any additional amount involved for such execution may be recovered from other claims/ resources of the contractor. 

9. Misconduct or Misbehavior if any observed during the tender opening process with any officer/ official shall be dealt in terms 
of the enlistment & registration of contractors rules in the PWD and may result in recommendation for cancellation of 
registration card issued by any department. 

10. The tenders shall be valid for at least 120 days from the date of opening. In the event of successful tenderers failing, declining 
or delaying the execution of the agreement, the Authority shall, without prejudice to any other remedy available to it under any 
law, for the time being in force in the state, be entitled to forfeit the earnest money in full or in part and impose such penalty as 
may be determined by the Authority. 

11. The tenders on plain paper/ telegraphic tenders/ conditional tenders shall be rejected. Tenderers are advised to quote 
complete item rates (including material carriages & incidentals) against the advertised Bill of quantities. Tenders written in 
pencil shall be rejected. Tenders should be clearly written and writing sealed with transparent tape. 

12. The tenders accepted will be checked by the Authority for any arithmetical errors. Errors will be corrected by the Authority 
as follows: 

 where there is a discrepancy between the rates in figures and in words, the rates in words will govern; and 

 Where there is a discrepancy between the unit rate and the line item total resulting from multiplying the unit rate by the 
quantity, the unit rate as quoted will govern. 

 The amount stated in the tender will be adjusted by the Authority in accordance. 
13. The Authority reserves the right to itself to accept or reject any tender or part thereof or allot the contract to any contractor 

in full or in part without assigning any reason thereof. 
14. In case of any dispute arising at any time between the tenderer and the Authority regarding interpretation of any of the terms 

and conditions of this notice, the same shall be referred to an officer of the Government as the concerned Minister In-charge 
may nominate for arbitration under the law for arbitration for the time being in force in the state. The decision thereon of the 
Arbitrator shall be final, conclusive and binding on the parties. During arbitration case the Authority will not withhold the 
payment of undisputed items nor will the contractor stop the work till decision of the Arbitration. 

15. Any clarification required by the tenderer in regard to the technical points etc. mentioned in the tender or the annexure 
hereto or otherwise pertaining to the works may be sought from the consultant or Executive Engineer, Bhaderwah 
Development Authority, Bhadarwah on any working day. 

16. The tenderer may in his own interest inspect and examine the site and its surroundings, as also means or access to site and 
satisfy him-self before tendering as to the nature of ground, climatic conditions, the form and nature of site, by making prior 
appointment with the Executive Engineer, BDA, Bhadarwah well in time. 

17. The following requirements should be adhered to: 

 The tender document should be signed and dated on each page by the tenderer or his duly authorized agent. 

 The tender document should be accompanied by a certified true copy of Power of Attorney of the signatory to the 
document. The Power of Attorney should include the power to agree to refer disputes to arbitration. 

18.       The tenderer shall not be entitled to any cost, charges or expenses incurred by them, or incidental to, or in connection  
            with the preliminary investigations, surveys and preparation of design or submission of tender etc. In case the tender  
            Submitted by the tenderer is not accepted, tender document will not be returned to him. 
19.       The tender submitted by an individual shall be signed with his full name and his complete address shall be recorded thereon. 

If it is submitted by a firm, it shall be signed by a member of the firm who is duly authorized to enter into the contract. He 
shall sign his own name and give the name and address of each member of the firm and shall furnish power of Attorney 
along with the tender. 

20.      No foreign exchange shall be made available to the tenderer in connection with the execution of the work. 
21.      The work shall be carried out strictly according to the terms and conditions, specifications, design, drawing and plans 

described in Annexures. Where specifications do not cover any item, the specifications, terms and conditions of State PWD 
in force shall be made applicable. 

22     Immediately after the communication of the acceptance of the tender, the contractor shall submit for approval the proposed 
methodology and program of construction backed with equipment and material planning and deployment duly supported 
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with broad calculations and quality management plan proposed to be adopted justifying their capability of execution and 
completion of the work as per technical specifications and within stipulated period of completion.  No payment shall be 
made to the contractor on any account until such a programme has been submitted and approved.  

23        No extra shall be paid for such arrangement; if the Executive Engineer, at any time during execution of the work is of the 
opinion that the contractor will or may fall behind  the schedule of programme, a  revised programme will be required to be 
submitted with added men, machines and working shifts. 

24. All other terms and conditions if not covered but in vogue in State PWD shall hold good and form part of this NIT.  
25. After  opening  the tenders, if  the tendered  amount  works  out 10%  below  the advertised  cost  extra security deposit 10% 

of the  Adv. Cost  shall  have  to be  deposited  by  the  lowest  tenderer  before allotting  the work.. 
26. The contractor/firm shall be paid for the actual quantity of work executed and as measured at the site at the rate accepted by 

the deptt. The Deptt; reserves the right to increase or decrease any item or items of work. Any claim by the firm/Agency on 
this account shall not be entertained. The rates quoted shall hold good for any increase/decrease in quantity. 

 
  

      
                                                                             Executive Engineer 

      Bhadarwah Dev. Authority 
 

No: BDA/2016-17/________        Dated: _______  
 
Copy to the:- 
1. Secretary to Government, Tourism  Department, J&K  Govt. Civil Secretariat, Jammu for   information. 
2.     The District Development Commissioner, Doda for information. 
3.     Director Tourism Jammu for favour of information. 
4.    Sub Divisional Magistrate Bhadarwah for information. 
5-6  Chief  Executive Officer Bhadarwah Development Authority Bhadarwah/Kishtwar Dev. Authority for 
        information. 
7.    Executive Engineer R&B Div. Bhadarwah. 
8-9  President Contractor Association Bhadarwah/Doda for information. 
10.  Publicity Manager BDA for uploading of NIT 06 of 09/2016 on our official website. The process of  
       downloading should be stopped on 13-10-2016. 
11.  Notice Board. 
12. Office file 
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CHAPTER II 
GENERAL CONDITION OF CONTRACT 

 
1. DEFINITION: 

 The ‘Contract” means the documents forming the tender and acceptance thereof, the formal 
agreement executed between Employer, and the contractor; and instructions & drawings 
issued from time to time. These above mentioned documents shall be treated as 
complementary to one another. 

 In the contract the following expression shall, unless the context otherwise requires, have the 
meanings hereby respectively assigned to them: 

 “Authority” shall mean Bhaderwah Development Authority (BDA). 
 “Chief Executive Officer” shall mean Chief Executive officer, Bhaderwah Development 

Authority, Bhaderwah. 
 “Executive Engineer” shall mean Executive Engineer, BDA. 
 “PWD” shall mean Public Works Department of Govt. of J&K. 
 The expression ‘Works’ or “Work’ shall mean all works to be executed by the contractor in 

accordance with designs, drawings, plans & specifications described in this contract 
document.  

 The ‘Site’ shall mean the land and or other places on into or through which work is to be 
executed under the contract & shall also mean any adjacent land, path or street which may be 
allotted or used for the purpose of carrying cut the contract. 

 The ‘Contractor(s)’ shall mean the individual or the firm or the company whether 
incorporated or not, undertaking the works & shall include the legal representative of such 
individual or the person composing such firm or company, or the successors of such firm or 
company and the permitted assigns of such individuals or firm or of company. 

 The ‘Employer’ means Chief Executive Officer, Bhaderwah Development. Authority,   
Bhaderwah, District Doda, Jammu. 

 ‘Engineer-in-Charge’ means Executive Engineer, BDA or any other person who may be 
deputed to the site of work from time to time by the Authority and authorized in writing for 
any purpose in relation to, or in connection with this contract.  

 ‘Plant’ and ‘equipment’ shall mean plant, machinery equipment, pipe wok services & all 
other things to be provided, erected, installed, commissioned and maintained in accordance 
with the Contract. 

 ‘Temporary Works’ means all temporary works of every kind required in or about the 
execution completion and maintenance of the works and Plant. 

 ‘Approved’ means approved in writing including subsequent written confirmation of verbal 
approval and ‘approval’ means approval in writing including as aforesaid. 

 “Drawing” shall mean the drawings referred to in the specifications and any modification of 
such drawings approved in writing by the consultant/Executive Engineer with consent of the 
CEO and such other drawings as may from time to time be furnished in writing by the 
consultant/Executive Engineer with the approval of the Chief Executive officer. 

 



10 
 “Notice in writing or Written Notice” shall mean a notice or a communication in writing, 

typed or printed sent either under registered post or ordinary post to the last known private or 
business address or delivered personally by hand to the contractor. 

 “Virtual Completion” Shall mean when the Work under this contract is in the opinion of the 
Executive Engineer fit for use and taken over by the Authority, after removal of scaffolding, 
plants, surplus materials and rubbish and cleaning of dirt from works and site including 
testing etc, complete in accordance with regulations in force. 

 The terms “Bill of Quantities” and “Schedule of Prices” wherever they occur in this Contract 
shall be treated as synonymous & interchangeable 

Singular & 
Plural 

Words importing the singular only also include the plural and vice  
versa where the context requires. 

Reading or 
Notes 

The marginal headings of notes shall not be deemed to be part thereof or 
be taken into consideration in the interpretation or construction of 
various clauses or of the Contract. 

Works 
include 
plant 

The term “Works” shall be deemed to include “Plant” and “Equipment” 
as here in Equipment above defined wherever the context so requires but 
NOT vice versa. 

2. Duties & Power of Engineer-in- Charge   
The duties of the  Engineer-in-Charge  is to  watch  and  supervise  the works  and  to  
examine  any materials to be used or  workmanship employed connected with the project.  

3. Assignment:             
The Contractor shall not assign the contract or any part thereof or any benefit or interest 
therein or there under (other than a charge in favour of the contractor’s Bankers) of any 
amount due or to become due under this contract without the prior written consent of the 
Employer. 

4. Sub-Let:               
The Contractor shall not sub-let the whole or part of the Works, except where otherwise 
provided in the contract,  the contractor shall not sub-let any part of the works without  the 
prior written consent of the Employer (which shall not be unreasonably with held) but such 
consent if given shall not relieve the contractor and he shall be responsible for the acts, 
defaults and negligence of any sub-contractor, his agents, servants or workmen as fully as if 
they were acts, defaults or neglects of the contractor his agents, servants and workmen. 
Provided always that, the provision of labour on a piece work basis, raw materials for the 
construction of works and items of plant/Equipment shall not be deemed to be sub-letting 
under this clause. 

5. Documents,   Mutually or Explanatory      
The several documents forming the part of contract are to be taken as mutually explanatory 
of one and other and in case of ambiguities or discrepancies, the same shall be brought to the 
notice of the Engineer-in-Charge the order of procedure shall be  

 Drawings & instruction issued to the Contractor. 
 Schedule of Quantity Specifications. 
 Special conditions on Contract and Notice Inviting Tender. 
 General conditions of Contract. 
 The Engineer-in-Charge who shall there upon issue to the Contractor instructions 

directing in what manner the work is to be carried out. 
6. Drawings:         

The drawings are detailed to contain the specification as also the procedure for instructions. 
The Contractor shall give adequate notice to the Engineer-in-charge of any further 
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 drawings or specification that he may require for the execution of the works, under the 
Contract, well in advance for execution. This shall not however be an excuse for delay in 
completion of any work. 

7. One copy of the Drawings to be Kept at site:     
One copy of the Drawings shall be kept by the Contractor at site and the same shall be 
available for inspection   & use by   the Engineer-in-charge, or by any other persons 
authorized by the Engineer-in-charge in writing. One copy shall be signed & kept on records 
so as to confirm contractor’s acceptance of having quoted for the works under reference. 

8. Drawings Instructions. 
The Engineer-in-Charge shall have full power and authority to supply  to the contractor,  
from time to time during the progress of the  works  such further drawings and 
instructions as shall be, necessary for purpose of the proper  and adequate execution and 
maintenance of the works and the Contractor shall carry out and be bound by the same. 

9. Contract Agreement: 
The Contractor shall when called upon so to enter into & execute a contract agreement in the 
form annexed with such modifications as may be necessary. 

10. Inspection :             
The Contractor shall inspect and examine the site and its surroundings & of site. shall    
satisfy himself before  submitting his tender as to the nature of the ground and sub-soil the 
form and nature of the site and quantities and nature of the work and materials necessary for 
the  completion of the works and the means of access to the site, the accommodation he may 
require & in general shall himself obtain all necessary information as to risk contingencies & 
other circumstances which may influence  or affect his tender.     

11. Sufficiency of Tender 
The  Contractor  shall  be  deemed  to   have   satisfied   himself    before tendering as to the 
correctness and  sufficiency of his tender for the  work and of the rates & prices stated in the 
priced scheduled of the  prices  if (any), which rates and prices shall except  in  so  far   as   it  
is  obstruction, otherwise provided  in  contract  cover  all  his  obligations  under  the 
contract and all   his  matters  and   things   necessary  for   the   proper completion and 
maintenance of  the works. 
a). of complying with any instructions, which the Engineer-in-charge may issue to the 
Contractor in connection therewith and 
b). of any proper reasonable measures approved by the Engineer-in-charge which the 
Contractor may take in the absence of specific instructions from the Engineer-in-Charge. 

12. Works to  Satisfaction of the Engineer- in-Charge:      
Save in so far as it is legally or physically impossible, the contractor shall execute, complete 
and maintain the works in strict accordance with the contract to the satisfaction of the 
Engineer-in-charge and shall adhere strictly to the instructions and directions issued by 
Engineer-in-Charge on matters as refer to above. 

13. Completion Schedule:  
Immediately after the communication of the acceptance of his tender the Contractor shall, 
submit to the Engineer-in-Charge, for approval a Programme of execution outlining the 
proposed operations and order of completion of various activities in multiple working shifts 
giving sufficient details to demonstrate to the Authority the adequacy of the programme to 
complete the work within the time prescribed under this contract. No payment shall be made 
to the contractor/firm on any account until such a programme is submitted and approved. The 
submission to an approval by the furnishings of such particulars shall not relieve the 
contractor of any of his duties or responsibilities under the contract. 
If the Engineer-in-Charge at any point of time during execution is of the opinion that the 
work under this contract will or may fall behind the schedule of programme, he may direct 
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for added operations, method, equipment, the number of labours and working shifts so that 
the time lost is made up. 

14. Contractor’s Superintendence: 
The  Contractor   shall   give  or  provide  all  necessary  Superintendence During the 
execution of the works and as long there after as the Engineer-in-charge may consider 
necessary for the proper fulfilling of the Contractor’s obligations under the contract. The 
contractor or a competent and authorized agent or representative approved  in writing by 
the Engineer-in-charge (such approval may at any time be withdrawn) is to be constantly on 
the works & shall give his whole time to the superintendence of the same. If such approval 
shall be withdrawn by the Engineer-in-charge the Contractor shall as soon as is practicable 
(having regards to the requirement of replacing  him as here in after mentioned) after 
receiving written notice of such withdrawal remove the agent from the site and shall not 
thereafter employ him again on the site in any capacity and shall replace him by another 
agent approved by the Engineer-in-Charge. Such authorized agents or representative shall 
receive on behalf of the Contractor instructions from the Engineer-in-Charge. Contractor 
shall provide at his own expense cost of hutments/dwelling units for his workers etc. and all 
such expenses shall deemed to have been taken care of in there quoted rates for the above 
works. 

15. Contractor’s Employees 
The Contractor shall provide and Employ on the site  in  connection with the execution & 
maintenance of the works, only such technical assistants as are skilled & experienced in their 
respective callings and such sub-agents, foremen and dealing hands as competent to give 
proper supervision to the work they are required to supervise, and such  technical assistant 
will be in sufficient numbers for each areas of works to be handled either in one area or field 
or both, contractor shall before start of work give a list of their technical staff and their 
nature of duties to the Engineer-in- Charge. Such skilled, semi-skilled and unskilled labour as 
is necessary for the proper and timely execution & maintenance of the works. Where 
required by the law or regulation of local or other authority, such personnel shall be duly 
licensee from the competent authority to practice their trades, professions and callings. 

16. The Engineer-in-Charge shall be at liberty to object  to and require the contractor to 
remove forthwith from the works any person employed by the contractor in or about the 
execution or maintenance of their works who in the opinion of the Engineer-in-Charge 
misconducts himself or is incompetent or negligent in the proper performance of his duties 
or whose employment is otherwise considered by the Engineer-in-Charge to be undesirable 
and such person shall not be again employed upon the works without the written permission 
of the Engineer-in-Charge. Any person so removed from the  works shall be replaced 
without delay by the competent substitute approved by the Engineer-in-Charge. 

17. The Contractor shall if required by the Engineer-in-Charge  deliver returns in such form 
and at such intervals as the Engineer-in-Charge may prescribe showing the details of 
supervisory staff and the numbers of he several classes of  labour, from time to time, 
employed by the contractor on the site. 

18. Setting out of the works: 
The Contractor shall be responsible for the true and proper  setting out of the works and 
for the correctness of the position, levels, dimensions and alignment of all necessary parts of 
the works and for the provision of all necessary instruments appliances and labour in 
connection herewith. If at any time  during the progress of the works an error shall appear or 
arise on the position, levels, dimensions or alignment  of any part of the works, the contractor 
on being required to do so by the Engineer-in-Charge shall at his own expenses rectify such 
error to the satisfaction of the Engineer-in-Charge or his representative unless such error is 
based on incorrect data supplied in writing by the Engineer-in-Charge in which case the 
expense of rectifying the same shall be borne by the employer. The checking of any line or 
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level by the Engineer-in-charge  shall not in any way relieve the Contractor of his 
responsibilities for the correctness thereof  and the Contractor shall carefully protect and 
preserve all bench marks sight rails, pegs and other things used in  setting out the works. 

19. Lighting, Watch  and Ward. 
The Contractor shall in connection with the works provide & maintain at his own cost all 
lights, guards, fencing, watch and ward, when and where necessary or required by the 
Engineer/in-Charge or by the authority for the protection of the works or for the safety and 
convenience of the public and others. 

20. Care of Works/Plant Equipment.  
From the commencement to  the  completion of the work, the contractor shall, take full 
responsibility for the care thereof, of Temporary works and Constructional plant and in case 
any damage loss or injury shall happen to the works/plants/Equipment or to any part thereof 
or to any Temporary work or constructional plant from any cause what-so-ever shall, at his 
own cost repair and make good orders and  conditions, and in connection in every respect 
with the requirements of the Engineer-in-Charge/instructions. 

21. Damage to persons and property:  
If the contractor or his workers or servants break, deface, injure or destroy any part of the 
structure or other property in the vicinity of the works, belonging to any person in or on 
which they may be working, such structures, road, road kerbs, embankments, fence 
enclosure, water pipes, cables, drains, electrical or telephone posts or wires, trees, grass or 
grasslands, or cultivated ground contiguous to the premises on which the work or any part of 
it is being executed, shall make the same good at his own cost and in default, the Engineer-
in-Charge shall cause the same to be made good and deduct the cost thereof from any sums 
that may be due to the contractor under this contract or from his security deposit. 

22. Overtime/ Multiple Shifts 
Contractors shall also not charge for any overtime/ Multiple Shift working  incurred wholly 
or partly for uncompleted works etc. or for works which  may have to be got done urgently as 
per the requirements of the  Engineer-in-Charge or also as per the drawings supplied from  
time to time. 

23. Third party Insurance 
Before commencing the execution of the works, the contractor (but without limiting his 
obligations & responsibilities under relevant clause hereof) shall insure against any damage, 
loss or injury which may occur to any person (including any employee of he Employer) by or 
arising out of the execution of the works or temporary work or in the carrying out of the 
contract.  

24. Accident or injury to workmen.  
The  Employer  shall  not  be  liable  for  in  respect  of  any damages  or compensation  to 
workmen/labors in  respect  to  or  in  consequence  of  any accident or injury to any 
workman or other person in the employment of the contractor save and except an accident or 
injury resulting from any act or default of the employer his agents or servants & the 
contractor shall indemnify & keep indemnified the Employer against   all such damages and 
compensation (save & except as aforesaid) and against all claims demands, proceedings, 
costs charges & expenses what-so-ever in respect thereof or in relation thereto. 

25. Insurance against Accident etc. workmen.  
The   contractor  shall  insure  against  such  liability against  an  insures approved by the  
employer (such approval shall not be unreasonably with held and to workmen shall contain 
such insurance during the whole of the time that person are employed by him on the work 
and shall when required to the employer such policy of insurance and the receipt for payment 
of the current premium provided always that in respect of any persons employed any sub-
contractor the contractor & obligation to insure as aforesaid under this sub-clause shall be 
satisfied if the sub-contractor shall have insured in such manner that the Employer is 
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indemnified under the policy but the contractor is to produce to the Employer when required 
such policy of insurance and the receipt for payment of the current premium. 

26. Giving of Notice and payment of fees.  
The Contractor shall give all notices and pay all fees required to be given or paid by National 
or  State Statue Ordinance  or  other  Law  or  any Regulation or  Bye-Law of any local 
or other duly constituted authority in relation to the execution of the works and by the rules 
and Regulations of all public bodies and companies whose property and rights are affected or 
may be affected any way by the works or any temporary works. 

27. Compliance  with statues any Regulations etc.  
The Contractor shall confirm in all respects with the  provisions   of   any such statues 
ordinance or law  as  aforesaid  and  the  Regulations  or  Bye-Laws of local or other duly 
constituted authority which may be  applicable to  the works or to any temporary works and 
with such  rules and regulations of public bodies and companies as aforesaid and shall keep 
the employer indemnified against  all penalties and liabilities of every kind for breach 
of any  such statue ordinance or law Regulation or Bye-Law. 

28. Supply of plant material and labour.  
Except where otherwise specified, the Contractor shall at his own expense supply   and 
provide all the Constructional plant, Temporary and for Permanent works/plant/equipment 
labour (including the supervision of thereof) transport to or from the site and about the works 
and other things or every completion and maintenance of works/plant/equipment. 

29. Clearance of site on completion.  
On the  completion  of  the  Works  the  Contractor  shall clear  away  and remove from the 
site all constructional plant, surplus materials, rubbish and Temporary works of every kind 
and leave the whole of the site and works clean and in a workman like condition to the 
satisfaction of the Engineer-in-charge. 

30. Labour.  
The Contractor shall make his own arrangement for  engagement of all labour, local or 
otherwise and also provide for the transport, housing, feeding and payment thereof. 
 The Contractor shall provide on the site to the satisfaction of the Engineer-in-charge 

water for the use of the Contractor’s staff and work people. 
 The Contractor shall in all dealings with labour in his employment have due regards to all 

recognized days of rest, religious festivals,  & other customs. 
 In the event of any outbreak of illness of an epidemic nature, the contractor shall comply 

with and carry out such regulations orders and requirements as may be made by the 
Government or the local medical or sanitary authorities for the purpose of dealing with 
and overcoming the same. 

 The Contractor shall at all times take all reasonable precautions to prevent any unlawful 
riotous or disorderedly conduct by or amongst his employees and for the preservation of 
peace and protection of persons and property in the neighborhood of the works against 
the same.  

 The Contractor shall be also responsible for observance by his sub-contractors of the 
foregoing provisions. 

 The Contractor shall employ labour in sufficient number to maintain the required rate of 
progress & of quality to ensure a workmanship of a degree required by the specification 
and to the satisfaction of the Engineer-in-charge. He shall be responsible at his own cost, 
for all recruiting, transport, welfare, sanitary and other accommodation, provision of 
necessary passports or permits for all personnel and employee required for this contract. 

 The Contractor shall remain liable for the payment of all wages under Wages Act 1936, 
Minimum Wages Act, 1948, Employee’s liability Act, 1936, Workmen’s Compensation 
Act, 1923, Insurance, Provident Fund, Family Pension etc. or any other Act or 
enactments relating thereto and rules framed there under from time to time. In the interest 
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of the work and its completion target, the contractor shall have to work in more than one 
shift & no liability in respect of any excess cost arising there from shall be borne by the 
Employer. The contractor may employ female labours if he chooses but he shall not 
employ in connection with the works any person who has not completed the minimum 
age as per law locally applicable. 

 The Contractor shall comply fully with local laws dealing with the employment of person 
including where applicable the Indian Employment of children Act, 1938. The Indian 
Workmen’s Compensation Act, 1923, the Factories Act, 1948, the minimum Wages Act, 
1948, Contract Labour (Regulations & Abolition) Act, 1970, and any statuary 
amendment or re-enactment thereof for the time being in force. 

 The Contractor during the progress of the works shall provide, erect and maintain at his 
own expense and to approved standards and scales all necessary temporary sanitary 
accommodation required for his workmen on the site in connection with the execution of 
works. The planning, sitting and erection of these buildings shall be approved by the 
Engineer-in-Charges & such temporary accommodation shall at all times during the 
progress of the works be kept tidy and in a clean and sanitary condition to the entire 
satisfaction of the Engineer-in-charge & at the contractor’s expense. The contractor shall 
conform to the sanitary requirements of local medical & health authorities and at all times 
adopt such precautions as may be necessary to prevent soil pollution of the site. 

 The Contractor shall at his own expense carry out all anti-material or other ailments, 
instructions given to him by the Engineer-in-charge or by any local authority including 
the filling up of barrow pits. 

 The Contractor shall at his own expense carry out all instructions issued to him by the 
Engineer-in-Charge to effect a proper disposal of soil and other conservancy work in 
respect of the contractor’s workmen or employees on the site. He shall also conform to 
the sanitary requirements of the local Medical and Health authorities. 

 The Contractor will not at any  time do, cause or permit any nuisance on the site or 
adjoining area or do anything which shall cause unnecessary disturbance or 
inconvenience to the owners, tenants or occupiers of other properties near the public 
generally and will secure the efficient protection of all land, river lakes and sea areas 
against pollution. The Contractor shall attend children of labourers and shall provide for 
its maintenance and upkeep. 

 The Contractor shall provide and maintain upon the works sufficient, proper and efficient 
life-saving appliance and first aid equipment to the approval of the Engineer-in-charge 
and in accordance with the requirements of I.L.O Convention No.62. The appliance and 
equipment shall be for use at all times. 

 The Contractor shall organize his operations in a workman like manner and take all 
necessary precautions to provide safety and prevent accidents on the site to both persons 
and property, more so if they will be working in proximity to working machinery of 
existing plants in operation. The Engineer-in-charge shall have the power in requiring the 
contractor to adopt from time to time such measures as they may consider necessary to 
ensure the above requirements. The Employer /Engineer-in-charge shall not be 
responsible for any consequence resulting from violation of safety requirements. In 
particular the Contractor shall ensure compliance with the following safety codes:- 

IS:  3696 (Pt. I)      - Safety code for scaffolds and ladders pt.I 
IS:  3696 (Pt. II)     - Do- Pt. II – Ladders 
IS:  4130 (Pt. III)    - Safety code for demolition work 
IS:  4014 (Pt. II)      - Code of practice for steel Tubular Scaffolding  
(Pt. II)- Safety Regulations for scaffolding. 
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 All statutory laws on labour in vogue from time to time shall be complied with &  all 

basic amenities provided for & by the contractor shall indemnify the Authority against all 
claims what-so-ever on this. 

31. Return of Labour.  
The contractor shall if required by the Engineer-in-charge deliver to the Engineer-in-charge 
Representative or at his office a Return in details in such form and at such intervals as the 
Engineer-in-charge may prescribe showing the number as the several classes of labour from 
time to time employed by the Contractor on the site and such information regarding 
constructional plan as the representative may require. 

32. Quantity of Materials and Workmanship and tests. 
All   materials   and   workmanship   shall   be   of  the representative kinds described in the 
contract & in  accordance  with  Engineer-in-charge, and shall  be subject  from time to time  
to  such  test  as the Engineer-in-charge may direct at the place of manufacture, of fabrication 
or on the site or at all or any of such places. The contractor shall provide such assistance 
instruments, machines, labor and materials as are normally required for examining, 
measuring and testing the quantity of any work & the quality or weight of any material 
incorporation in the works for testing as may be selected as required by Engineer-in-charge. 

33. Cost of samples.  
All samples shall be supplied by the Contractor at his own cost, if the supply thereof is 
clearly intended by or provided for in the specification or Bill of Quantities, but if not then at 
the cost of the Employer. 

34. Cost of tests.  
The cost of making any test shall be borne by the Contractor if such test is clearly intended 
by or provided for in the specification and (in the cases only of a test under load or of a test 
to ascertain whether the design of any finished or partially finished wok is appropriate for the 
purpose which it was intended to fulfill) particularized in the specification in sufficient detail 
to enable the contractor to price or allow for the same in his tender.   

35. Access to site.  
The employers or any other person authorized by them shall at all   times have access to the 
works and to the site and to all workshops and places where work is being prepared or from 
where materials, manufactured articles or machinery are being obtained for the work and 
contractor shall afford every facility for and every assistance in or in obtaining the right to 
such access. 

36. Examination of work before covering up.  
No work shall be covered up or put out of view without the approval of the Engineer-in-
charge or their representative to and the contractor shall Afford full opportunity for the 
Engineer-in-charge or afford full opportunity to examine and measure any work their 
representative to examine and measure any work which is about to be covered up or put out 
of view and to examine foundation before permanent work is placed thereon. The Contractor 
shall give due notice to the Engineer-in-Charge Representative whenever any such work of 
foundation is or are ready about to be ready for examination.  

37. Uncovering and making openings.  
The Contractor shall uncover any part or parts of the works  or  make openings in or through 
the same as the Engineer-in-charge may  from time To time direct and shall reinstate & make 
good such part or part to the satisfaction of the Engineer-in-charge. If any part or parts have 
been recovered by or put out of view after compliance with the requirements of above sub-
clause and foundation to be executed in accordance with the contract the expenses of 
uncovering making openings in or through reinstating and making good the same shall be 
borne by the Employer but any other case all such expenses shall be recoverable from him by 
the Employer from may deducted by the Employer from any monies due or which may 
become due to the contractor. 
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38. Removal of Improper work and materials.  

The Engineer-in-charge shall during the progress of the work have power to order in writing 
from time to time. 
a).  The removal from the site within such time or times as may be  specified in the order 
of any materials which in the opinion of the Engineer-in-charge are not in accordance with 
the contract.  
b). the substitution of proper and suitable materials. 
c). The removal and proper re-execution (not withstanding and previous test thereof or 
interim payment thereof) of any work which in respect of materials or workmanship is not, in 
the opinion of the Engineer-in-charge in accordance with the contract. 

39. Default of Contractor  
In case of default on the part of the contractor in carrying out such order the employer shall 
be entitled to employ and pay other persons to carry out the same and all expenses 
consequent thereon or incidental thereto shall be borne by the contractor and shall be 
recoverable from him by the Employer from any amount due or which may become due to 
the contactor. 

40. Suspension of work.  
The Contractor shall, on the written order of the Engineer-in-charge suspend the progress of 
the works or any part thereof for such time or times and in such manner  as the 
Engineer-in-charge consider necessary and shall during such suspension properly project and 
secure the  work so far as is necessary in the  opinion of the Engineer-I-charge. The extra cost 
incurred by the contractor in giving effect to the Engineer-in-charge instruction under this 
clause shall be borne and paid by the employer, unless such suspension is 
a).  otherwise provided for  the contract or 
b).  necessary for the proper execution of the work or any reason of weather conditions 
affecting the safety or quantity of the works or by some default on the part of the contract. 
c). necessary for the safety of the works or any part thereof, provided that the contractor shall 
not be entitled to recover any such extra cost unless he gives notice in written of his 
intentions to claim to the Engineer-in-charges within 28 days of the Engineer-in-charge 
order. The Engineer-in-charge shall settle & determine the extra payment to be made to the 
contractor in respect of such claim as the Engineer-in-charge shall consider fair & 
reasonable. 

41. Suspension more 90 days.  
If the progress of the works or any part thereof is lasting suspended on the written order   of   
the   Engineer-in- than charge   for   more  than  90  days  the contractor may serve a written 
notice on the Engineer-in-charge requiring permission within 28 days from the receipt 
thereof to proceed with the works or part thereof in regard to which progress is suspended 
and if such permission is not granted within that time the contractor by the further written 
notice  so served may (but is not bound to) elect not to execute part of the works, as an 
omission of such part or where it affects the whole works, as an abandonment of the contract 
by the Employer. 

42. Commencement works.  
The contractor shall commence the works on  site within  the period contained in the 
Tender after the receipt by him of an order in writing to this effect from the Employer and 
shall proceed with the same with due expedition expect as may be expressly sanctioned or 
ordered by the Employer or be wholly beyond the contractor’s control. 

43. Extension of time for completion.  
Should the amount of extra or additional work of any kind or other special circumstances of 
any kind what so ever which may occur be such as fairly to entitle the contractor of the 
extension of the time for the completion of the work, & the Employer on the 
recommendation of the Engineer-in-charge, shall consider the grant of such or any extension 
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of time for completion. Engineer-in-charge shall determine the amount of such extension 
provided that this is due to work or other special circumstances that have arisen or as soon 
there after as is practicable delivered to the Engineer-in-charge representative full and 
detailed particulars of any claim to extension of time to which he may consider himself 
entitled in order that such claim may be investigated at the time. 

44. Execution of works of Repairs etc.  
To the intent that the works shall at or as soon as practicable after the expiry of the 
defect liability period   be   delivered upon the Employer in a good and perfect condition (fair 
wear and tear excepted) to the satisfaction of the Engineer-in-charge. The contractor shall 
exercise all such work of repair amendment reconstructions, rectification, and making good 
of defects, imperfections, shrinkage or  other defaults as may be required of the contractor in 
defect liability period or within fourteen days after its expiry as result of an inspection made 
by or on behalf  of the Engineer-in-charge prior to its expiry.  

45. Remedy on contractor’s failure to carry out work have required.  
If the contractor fails to do any such work as aforesaid required by, the Employer shall be 
entitled to carry out such work by his own workman or other contractor & such work which 
the contractor should have carried out at the contractor’ own cost, he shall be entitled to 
recover   from the contractor the cost thereof or may deduct the same from any dues or that 
may become due to the contractor. 

46. Variations.  
No alterations, amendments, omissions, additions or other variation of the 
works/plants/equipment under the contract (here-in-after referred to as variations) shall be 
made by the contractor, expect as ordered  in writing by the Engineer-in-charge, who shall 
have full power subject to the provisions herein after  contained, to instruct the contractor in 
writing to make such variation as the Engineer-in-charge consider proper and necessary and 
the contractor shall carry out such variations without prejudice to the contract, as through the 
said  variations formed part of the contract. 
If in the opinion of the contractor complying with any such variation would prevent his 
obligations or guarantees under the contract he shall promptly notify the Engineer-in-charge 
who shall decide forth with whether the variation shall be carried out as ordered. If the 
Engineer-in-charge confirms his previous instructions the contractor obligations & 
guarantees shall be modified to such extend as may be justified & notified by the Engineer-
in-charge & considered by the Employer for acceptance on the recommendations of the 
Engineer-in-charge. 

47. Valuation of variations.  
The value (if any) of all variations shall be added to or deducted from the contract price as 
appropriate. The Engineer-in-charge shall ascertain and determine this in accordance with the 
rates & prices in the schedule of Prices/Bill of Quantities, so far as the same may be 
applicable & recommended by the Engineer-in-charge for the consideration of the employer 
for acceptance. In  other cases, reasonable prices shall be fixed by the consideration of 
Employer for acceptance. 

48. Notice to Contractor.  
In the event of the Engineer-in-charge requiring any variations as reasonable and proper 
notice shall be given to the contractor as the  same will enable him to make his 
arrangements there of and in cases where goods and materials are already prepared or any 
design drawings or patterns made or work done that required to be altered a reasonable sum 
in respect thereof shall be allowed by the Engineer-in-charge. 

49. Plant etc. to be exclusive use on the works.  
All constructional plant, temporary works and  materials  provided  by the  contractor  shall   
when  brought  on  to  the  site   be   deemed   to   be exclusively   intended   for   the   use   
on   the   works   construction   and completion  of  the works  and the contractor shall not 
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remove the same or any part thereof (save for the purpose of moving it from one part of the 
site of another) without the previous consents in writing of the Engineer-in-charge (which 
shall not be unreasonably with held). 

50. Clearance of site completion.  
On completion of the works the contractor shall remove from of the site all the said 
constructional plant and temporary works remained there on and any un-used materials. 

51. Quantities.  
The quantities set out in the bill of quantities are the estimated quantities of the work but they 
are not to be taken as the actual & correct quantities of the works to be executed by the 
contractor in fulfillment of his obligations under the contract. 

52. Works to be measured.  
The Engineer-in-charge shall accept as otherwise stated ascertain and determine by 
measurement the value in accordance with the contract. He shall, when he requires any    part 
or part of the works to be measured, give notice to the contractor’s authorized agent or 
representative who shall, forthwith attend or send a qualified agent to assist Engineer-In-
charge representative  in taking such measurements and shall furnish all particulars required 
by either of them should the contractor not attend or neglect or omit to send such agent then 
measurement made by the Engineer-in-charge or approved by him shall be taken  to be 
correct measurement of the work. For the purpose of measuring such permanent work as is to 
be measured by record drawings the Engineer-in-charge shall prepare record drawings, 
month of such work and the contractor as and when called upon to do so in writing shall 
within 14 days attend to examine and agree any such record drawings with the Engineer-in-
charge shall sign the same when so agreed and if the contractor does not so attend to examine 
and agree any such record drawing they shall be taken to be correct. if  after examination of 
such record drawings the contractor does not agree the same or does not sign the same as 
agreed they  shall never-the-less be taken to be correct unless the contractor within 14 days  
of such examination lodge with the Engineer-in-charge, notice in writing in this respect in 
which such record drawings are claimed by him to be incorrect. 
All measurement shall be from drawings executed at site and shall be checked in compliance 
(as per drawings), before measurement are done, all to the requirement of the Engineer-in-
charge. 

53. Method of measurements.  
Where works have to be measured for any purpose whatsoever it shall be in accordance with 
IS 1200 unless otherwise specifically indicated in the contract and under the specific 
chapters. 

54. Payment on account and Retention.  
The contractor may at intervals   specified in   the Tender document claims for   payments   
of   advances    on    account of   work   done   and materials delivered at the site in 
accordance with the contract. Such claims which shall be computed as under:- 

55. Works: 
Full value of the work executed on site to the satisfaction of the Engineer-in-charge less the 
deduction indicated in the tender which shall constitute the security deposit such deductions 
shall constitute to be effected from every interim valuation, unless otherwise stipulated. 

56. Materials: 
The percentage (%) indicated in the tender of the value of any non perishable materials 
which in the opinion of the Engineer-in-charge are in accordance with the contract and have 
been brought on site in connection herewith & adequately stored and protected against 
damage by any cause whatsoever, but which have not at the time of the advance being 
claimed been incorporated in the works scaffolding, props, formwork, sand, metal & 
constructional plant or machinery shall not qualify for such advances. 
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For the purpose of evaluating the works and materials as above the Engineer-in-charge shall 
prescribe & the contractor shall furnish such returns & documents as may be called for. 
i)Any sums due from the contractor on account of stores or any such other things provided by 
the Employer shall be deducted from the first or subsequent advance. 
The Engineer-in-charge shall from time to time recommend the amount which the contractor 
is entitled; payment “on account” shall be made there after on the recommendation of the 
Engineer-in-charge with in the period indicated in the tender. 
ii)Any certificate for interim payment may be modified or corrected by subsequent interim 
certificate or by final certificate and no certificate of the Engineer-in-charge in respect of an 
advance payment shall of itself be conclusive evidence that the work which  relates are in 
accordance with the contract 
Contractor shall submit only commutative bills every time. Rates claimed shall be on the 
basis of work done at site and as approved by the Engineer-in-charge. 
iii). Relevant updated measurements with the bill only shall be considered. 

57. Final Bill. 
As soon as possible after the works/plant/equipment have been completed and successfully 
commissioned, but not later than 2 months from certified completion date, the contractor 
shall forward certified final account to the Engineer-in-charge. This shall include 
reconciliation of all materials or things issued by the Employer. No claims will be entertained 
after receipts of the final bill. 
The Engineer-in-charge shall check & certify the final quantities admissible on the final bill. 
The contractor shall be entitled to be paid this amount on the recommendation of the 
Engineer-in-charge, less the percentage indicated in the tender as security for performance 
during the defect liability period, and the value of all payments made on account against 
interim certificates, and any other amounts payable to the Employer & any other deductions 
required by law. 
The amount retained from the final bill towards security for the performance during the 
maintenance period shall be released by the Employer on the issue of the maintenance 
certificate by the Engineer-in-charge. The security deposit shall be released along with the 
payment of the final bill. 
The final bill shall be submitted by the contractor in a form approved & in the manner 
prescribed by the Engineer-in-charge. 

58. Recovery of sums.  
Whenever under the contract any sum of money shall be recoverable from or payable due by 
the contractor, the same may  be deducted from any sum then due or may become due to 
the contractor, under the contract with the Employer. 

59. Forfeiture.  
If the contractor shall become bankrupt or have a receiving order made against him or shall 
present his petition in bankruptcy or shall make an arrangement  with or assignment in favors 
of his creditors or shall agree to carry out the contract under a committee of inspection of his 
creditors or (being a corporation) shall go into liquidation (other than a voluntary liquidation 
for the purpose of amalgamation or reconstruction) or if the contractor shall assign the 
contract without the consent in writing of the Engineer-in-charge, shall have an execution 
levied on his goods or if the Engineer-in-charge shall certify in writing to the Employer that 
in his opinion the contractor. 
a).  has abandoned the contract or 
b).  without reasonable excuse has  failed to commence the works or has suspended  the 
 progress of the works for 28 days after receiving from the Engineer-in-charge written notice 
to proceed or 
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c).  has failed to remove materials from the site or to pull down & replace work for 30 days 
after receiving from the Engineer-in-charge written notice that the said materials or work has 
been considered & rejected by the Engineer-in-charge under these conditions or 
d).  is not executing the works in accordance with the contract or is persistently or flagrantly 
neglecting to carry out his obligations under the contract of 
e). has to the detriment of good workmanship or in defiance of the Engineer-in-charge 
instructions to the contrary sub-let any part of the contract  
then the Employer may after giving 14 days notice in writing to the contractor enter upon the 
site & the work & expel contractor their from without there by avoiding the contract or 
releasing the contractor from any part of his obligations or liabilities under the contract or 
affecting the rights & powers conferred by the Employer on the Engineer-in-charge by the 
contract and may himself complete the works or may Employ any other contractor to 
complete the works & Employer or such other contractor may use for such completion so 
much  of the constructional plant temporary works and materials which have been deemed to 
be reserved exclusively for the execution  of the works under the provision of the contract as 
he or they may think proper & the Employer may at any time sell any of the said 
constructional plant, temporary works and unused materials and apply the proceeds of sale in 
or which may become due to him from the contractor under the contract. 

60. Payment after forfeiture.  
If the Employer shall enter and expel the contractor under this clause  he shall not be liable to 
pay to the contractor any money on  account of the period of defective liability & 
thereafter until the cost of completion & maintenance damages for delay in completion (if 
any)  all other expenses incurred by the employer have been ascertained and the amount 
thereof certified by the Engineer-in-charge the contractor shall then been titled to receive 
only such sum or sums (if any) as the Engineer-in-charge may recommend and would be 
taken as due to him upon due completion by him after deducting the said amount. But if such 
amount shall exceed the  sum which would have been payable to the contractor on due 
completion by him then the contractor shall upon demand pay to the employer the amount of 
such excess and it shall be deemed a debt due by the contractor to the employer and shall be 
recoverable accordingly. 

61. Urgent repairs.  
If by reason of any accident of failure or other event occurring to in  or  in connection with 
the works or any part thereof either during the execution of the works or during the period of 
defect liability, any remedial or other work or repair shall in the opinion of the Engineer-in-
charge be urgently necessary for security and the contractor is unable or unwilling at once to 
do such work or repair as the contractor was liable to do at his own expense under the 
contract, all costs and charges properly incurred  by the employer is so doing, on the demand 
be paid by the  contractor to the Employer from any dues or which may become due to 
the contractor, provided, always that the Engineer-in-charge shall as soon after the 
occurrence as of any such urgency as may be reasonable practicable notify to the contractor 
thereof in writing. 

62. Arbitration. 
Except where otherwise provided in the contract all questions and disputes, relating to the 
meaning of specifications, designs, drawing and instructions herein before mentioned and as 
to the quality of workmanship or materials used on the work or as arising out of or relating to 
the contract, designs, drawings, specifications, estimates, instructions, order or those 
conditions concerning the works, or the execution or failure to execute the same whether 
arising during the progress of the work or after the completion or abandonment thereof shall 
be referred to arbitration under the provision of the Arbitration Act, 1940 or any statutory 
modification or re-enactment thereof and the rules made there under and for the time being in 
force such arbitration shall be conducted by two arbitrators, who in turn shall nominate an 
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umpire before the arbitration. In case the arbitrators fail to arrive at a decision, the matter 
shall be referred to the umpire whose ruling shall be final and binding on both the parties to 
the dispute. 

63. EXTRA ITEMS. 
Rates of extra items if admissible shall be derived on the following basis 
a).  From nearest similar item of the tender. 
b).  Contractor shall submit his item rates (within fifteen days of being asked to execute such 
an item) along with necessary analysis of men & materials used therein and the proof thereof 
for the work to be executed at site, 10% over and above these rates shall only be considered 
towards his overheads and profits as certified by the Engineer-in-charge and the same shall 
become payable on recommendations of Engineer-in-charge. 

64. Issue of Materials Employer.  
The Engineer-in-charge may at this option issue such as are listed all other by materials for 
the work & temporary works shall be provided by the contractor at his own cost. If the 
Engineer-in-charge issues any of the materials listed above the contract price payable to the 
contractor shall stand reduced by the values of the materials issued by the Engineer-in-charge 
such values being calculated at the rates specified against each of the materials listed. The 
contractor shall not deal with such materials in any matter except for in execution of this 
contract. 

65. Price Escalation: 
No price escalation whatsoever shall be allowed in respect of any material or wages used or 
employed in connection with the execution of the works. All duties, taxes, octori, turnover 
tax & service etc. shall be borne by the Contractor. 

66. Site order Book.  
A site order book shall be maintained by the Engineer Incharge at the site of works in which 
instructions shall be entered and communicated to the Contractor by the Engineer -In-charge 
as and when necessary. These orders shall be signed in token of receipt and complied with by 
the Contractor and nothing shall be written by him in reply. If the Contractor desires to 
represent any matter entered in the said order book, he may do so by a separate 
communication.  

67. Error.  
For any typographical error or omissions in the tender documents the interpretation given by 
the Executive Engineer Bhaderwah Development Authority, Bhaderwah will be final and 
binding on the contractor.   

68. Other conditions   
 Latest relevant BIS specifications shall govern this contract and work shall be carried out 

strictly in accordance with them. 
 Time is the essence of this contract. The contractor is expected to work in more than one 

shifts and nothing extra shall be paid for the same. 
 The employer shall not supply any material, however the contractor shall have to support 

the quality soundness of material by relevant tests as and when warranted under relevant 
BIS codes. 

 In case of delay a penalty of 1/2% of the contract value per day subject to a maximum of 
10% of the contract value shall be imposed on the contractors on liquidated damages. The 
decision of the Employer in this matter shall be final, conclusive and binding on the 
contractor. 

 The architectural and other drawings shall, all times, be properly correlated for executing 
any work. Samples shall be prepared for approval before starting any items of work 
specified by the Engineer-in-charge including verifying and getting the layout approved 
etc. 
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 Rates quoted for the items in all individual sections shall be valid for carrying out the 

item of work at any place, any level and at any height. 
 Collection and stacking of materials shall include all leads and lifts. The rates quoted by 

the Contractor shall hold well irrespective of the source from which the materials are 
brought so long as they confirm to the specifications, and as approved by the Engineer-
in-charge. 

 The contractor shall be personally responsible for watch and ward and handling, storing 
of all materials handed over to him by the Engineer-in-charge or brought by him to the 
site. Nothing extra shall be paid to him for this. 

 When required by the Engineer-in-charge, the contractor shall supply for the purpose of 
testing, samples of any materials to be used in the works as per specifications. The 
contractor shall provide all such samples at his own cost including suitable packages to 
contain them, to the Engineer-in-charge. All the expenditure on account of packing of 
samples, conveyance, handling & delivery up to the testing charges and fees to be paid in 
this respect shall be borne by the contractor including cost of all materials and samples. 

 Contractors shall submit once every fortnight, a detailed report of the following; 
 Materials procured, consumed & balance at site for previous week as well as expected 

deliveries during next fortnight. 
 List of equipment and machinery at site, stand by as well as those under repair and 

equipment scheduled to arrive during next fortnight. 
 Skilled –unskilled labour and supervisors working at site during past week expected 

increase in next fortnight. 
 Steps proposed for speeding up the progress of work in the next week. 
 Five photographs of the sites   - four sets. 
 Contractor must appoint full time responsible Site Engineer conversant with the nature of 

works and attend all site meetings etc. 
 The contractor shall make his own arrangements for storage of any constructional 

material. 
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CHAPTER III 
SPECIAL CONDITIONS AND TECHNICAL SPECIFICATIONS  

 
1. The work shall be carried out according to this Specification, whether specifically 

mentioned or not. No extra in any form will be paid unless it is definitely stated as an item 
in the Schedule of Quantities. Wherever the specifications are not given or ambiguous, the 
relevant Indian Standard and further amendments/CPWD specifications will be considered 
as final and binding.  

2. The work shall be carried out simultaneously with the electrical, sanitary and other services 
and in cooperation with the contractors for the above services. The work shall be carried on 
till it is completed satisfactorily along with the completion of essential portions of other 
services. The Building contractor shall keep the other contractors informed well in advance 
of the proposed programme of the work and shall give adequate notice to enable them to 
carry out their part of the work so that the building work is not hindered. The contractor 
shall further cooperate with the other contractors, in respect of any facilities required by 
them e.g. making holes in shuttering for sanitary pipes, electric conduits, fan hooks etc. 
However, nothing extra shall be admissible to him for such reasonable assistance and 
facilities afforded to other contractors, and the Building contractor shall be deemed to have 
taken those factors into consideration while quoting his rates.  

3. The work shall be related to the drawings, which the contractor is presumed to have 
studied. Nothing extra will be paid for any item on account of its shape, size, location or 
other difficult circumstances, even if the schedule makes no distinction, as long as the item 
is shown in the drawings.  

4. The sources of materials stated in the specifications are those from which materials are 
generally available.  However, materials not conforming to specifications shall be rejected 
even if they come from the stated sources. The contractor should satisfy himself that 
sufficient quantity of material of acceptable specification is available from the stated or 
other sources and should tender accordingly.  
“Schedule” – shall mean the schedule of quantities.  
“Approved”, “allowed”, “accepted” – shall mean approval of the Engineer in charge in 
writing.  
“Required” means as instructed by the Engineer in charge.  

5. The contractor, without extra charge shall fulfill the requirements of these specifications, 
i.e. the item rates quoted shall be deemed to have taken these specifications into account.  

6. Drawings, Instructions, and Measurements:-  
All work shall be done according to the drawings and instructions of the Engineer in charge 
and the Contractor shall arrange to test materials and/or portions of the works at his own 
cost in order to prove their soundness and sufficiency.  If after any such test and in the 
opinion of the Engineer in charge any work or portion of work is found to be defective or 
unsound, the Contractor shall pull down and re-execute the same at his own cost.  
Defective materials shall be removed from the site.  

7. Clearing the site:- 
The site described and shown on the plans with 6 meters all around the building, shall be 
cleared of all obstructions, loose stones and materials, rubbish of all kinds as well as 
brushwood. All holes or hollows, whether originally existing or produced by removal of 
loose stone or brushwood shall be carefully filled up with earth well rammed and leveled 
off as directed.  Also, the Contractor shall dress the site 6 metres all round the building 
after completion maximum cutting or filling being 30 cms. No extra shall be paid for this.  

8. Trees:- 
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No trees shall be cut without permission. If any trees have to be cut, this shall form an extra 
item.  For the purpose of the specification, a tree shall be defined as a growth which is 
more than 3 m high and whose diameter of the trunk at the base is not less than 30 cms.  

9. Setting out and making profiles.  
Masonry pillars will be erected at suitable points in the area to serve as benchmarks for the 
execution of the work. These benchmarks shall be connected with permanent benchmark 
approved by the Engineer-in-charge. Necessary profiles with pegs, bamboos and strings or 
“Bhurjis” shall be made to show the correct formation level before the work is started. The 
contractor shall supply labour and material for setting out and making profiles and 
“Bhurjis” for the work at his own cast. The profiles and  “Bhurjis” shall be maintained 
during the execution of work.  

10. . Materials 
Water 
Water shall be from Municipal main or sweet tank or well. Water storage accommodation 
for the water shall be of sufficient size and as directed by Engineer-in-charge. The 
Government does not guarantee the supply of water. The contractor shall make his own 
arrangements for supply of water. In case the Government agrees to supply, the contractor 
shall pay the cost of water at the rates fixed by the Government.  
Murrum 
It shall be got from approved quarries. It shall be granular and gritty. It shall be free from 
dust, all rubbish, and any organic materials as well as clods of black cotton soils. The 
materials shall be got approved prior to its use in road construction.  
The material shall be stacked on a level ground. If the item is only for supplying of 
murrum, then it shall be measured in cum. The rate shall include digging the murrum, 
supplying at site, conveying with all lead and lift and stacking the same at site as directed 
by the Engineer. The rate shall also include all tolls, duties, fees, royalties etc.  
Sand 
The sand shall be from a river or nallah or sea. It shall be clear, sound, properly graded, 
free from organic material; silt, clay etc. and it shall be well graded.  
Stone 
The stone shall be hard, sound, durable, and free from decay and weathering. No round or 
oblong pebbles shall be allowed. The stone shall be tested for abrasion value. Before the 
material is put to use the same shall have to be got approved from the Engineer-in-charge.    
Earth 
For filling and terracing shall be free from all rubbish organic or vegetable growth 
including roots, weeds etc. All clods shall be first broken down.  
Portland cement 
Cement shall comply with the Indian Standard specification and shall be of Indian or other 
make to be approved by the Engineer-in-charge, when stored in bags these shall be raised 
30 cms. Above the ground and stacked in rows of 10 bags high, 0.6m clear from the walls.  

 
11. Items of work 

 Plain Cement Concrete 
i)   Mixing: - All proportions shall be by volume, except cement, which shall be 
proportioned by weight unless otherwise specified. Mixing shall be done in a mechanical 
mixer as required for reinforced concrete work. However, in special case, hand mixing 
may be allowed by Engineer-in-charge when the following procedure shall be adopted. 
The several materials shall be accurately gauged in boxes and thoroughly mixed on a 
water-tight platform of adequate size, by being turned over at least thrice dry till the 
colour is uniform  and then twice wet. Water shall be added gradually and no more than 
necessary to sufficiently wet the materials, only that much concrete shall be mixed which 
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can be used within half an hour. Each stack shall however not be larger than consuming 
one bag of cement. All such stacks shall be placed distinct from each other. In case hand 
mixing is allowed, the contractor shall put in 10% more cement than specified without 
extra charges.  
ii) Protection: All plain and reinforced cement concrete shall be adequately protected. 
Newly placed concrete shall be protected by approved means from frost, sun, dust, storms 
and hot spells. Concrete placed below the ground shall be protected from falling earth 
during and after placing. Concrete placed in ground having deleterious salts shall be kept 
free from contact at least for three days, or as otherwise instructed, thereafter. Approved 
means shall also be taken to protect immature concrete from damage by debris, excessive 
loading, vibration, abrasion, floatation due to sub soil water and other influences that may 
impair the strength and durability of the concrete. This shall apply to all items of cement 
concrete. No extra charge shall be allowed for this.  
iii) Laying:- concrete shall be laid in horizontal layers of not more than 150mm thick 
and gently rammed.  
iv) Curing:- After laying, the concrete shall be kept wet for fifteen days. If cast in hot 
weather, it shall be covered with gunny bags, which shall be kept constantly wet. Other 
work on concrete shall not start until after three days of laying the concrete. 

 Measurement 
In cubic meter of exact length, breadth and depth as ordered by the Engineer in charge or 
as shown on the drawings. This shall be inclusive of any centering or shuttering required 
to complete the item.  

 Joints in Cement Concrete  
All longitudinal and transverse joints shall be confirm the details shown in Architectural 
drawings and/or as directed by Engineer-in-charge.  
All joints shall be constructed true  to the line with their faces perpendicular to the 
surface. Joints shall not vary more than 6mm from a true line or from their designated 
position.  
The joints shall be formed by inserting the web of a “T” or any other suitable device with 
oiled surfaces into the concrete, when the concrete is stiff enough to receive the inserting 
device.  
The “T” iron or any other device adopted shall be taken out carefully in such a way that it 
will not slump and close the slot.  

 Transverse Expansion Joints.  
Transverse Expansion Joints shall be of the premoulded type and shall be constructed at 
right angles to the centerline of the pavement and shall extend to the full width of the 
pavement. The spacing of the joints shall be 27m for pavement 10cm to 15cm thick and 
36m for pavement 20cms thick or more and 10m for pavements below 10 cm thick.  

 Transverse Contraction Joints 
Transverse Contraction Joints shall be formed by a groove or cleft in the top of the slab. 
The groove shall be 13mm wide at the surface and 10mm wide at the bottom. It shall 
extend vertically downwards from the top to a depth equal to ¼ (one forth) the depth of 
the pavement, track, runway etc. at the thinnest part of its section. The joints shall be 
located at 6m or 5.4m intervals depending on whether the expansion joint spacing is 36 or 
27 m respectively.  

 Transverse Construction Joints 
Transverse Construction Joints shall be made at the end of each day’s run or where 
unavoidable interruption or more than 30 minutes occur in the concreting operations.  
Transverse Construction Joints shall be plain butt joints and formed so as to make a slab 
at least 3m in length. If this is not possible, the joints shall be formed at the preceding 
Transverse expansion or construction joint location. The exposed face of the joint shall be 
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painted with approved quality bitumen before concreting the adjacent bay. The spacing of 
subsequent Transverse Contraction Joints shall be measured from the Transverse 
Contraction Joints last placed.   

 Expansion Joints at structures: 
Expansion joints shall be formed around all structure and features projecting though, into, 
or against the pavement. Such joints shall be 13mm wide and shall be of the premoulded 
type.  

 Arrangement of Transverse Joints:- 
The Transverse Joints on each side of a longitudinal joint shall be of the same type and 
shall be in line with each other and not staggered.  

 Longitudinal Joints.  
Longitudinal Joints shall be plain butt joints like Transverse Construction Joints.  

 Installation of Transverse Expansion Joints 
The joints shall be set to the required line and grade and shall be held in the required 
position, during the placing and finishing of the concrete by securing stacks or other 
suitable device. It shall be ensured that the concrete pressure will not disturb their 
alignment. The joints shall be vertical and no joint shall deviate more than 6mm in the 
horizontal alignment either way from a straight line. The installing device shall have a 
length 6mm less than the required width of the slab and shall be cut to the required depth. 
The lower and the top edges shall be cut to conform to the prescribed cross section of the 
base and the crown of the slab respectively. The joint assembly shall be tested to 
determine whether it is firmly supported. Any assembly not firmly supported shall be 
reset.  

 Filling of Joints.  
A. Expansion Joints.  
(a) Pre-moulded joint filler: It shall conform to I.S.1838-1961, the thickness shall be 
20mm or 25mm as specified and shall be maximum available standard length.  
During the casting of the slab the pre moulded joint filler shall be placed accurately in 
position against the finished end of concrete slab. The filler shall remain 20mm below the 
top surface of the pavement and shall extend upto the sub-grade.  
(b) Sealing compound: After the curing period is over, the joint portion above filler board 
shall be cleaned thoroughly as directed by Engineer-in-charge. The joints shall be filled 
with hot applied scaling compound Grade A (Normal) for concrete construction other 
than those which are subject to spillage of kerosene or other heavy petroleum oils and 
grade B (jet fuel resistant) for concrete constructions of runways for jet aircrafts 
conforming to ISI 834-1961. 
B. Filling of contraction, construction and dummy joints: 
These shall be done as per para A (b) above.  
Measurement: Length and Depth of the joint shall be measured correct to a cm and width 
correct to 3mm.  
Rate: The rate shall be taken in per cm depth, per cm width, per meter unit and it shall 
include the cost of materials and labour involved in all the operations described above.  

12. QUALITY 
All materials for incorporation into the works shall be of the best quality of their 
respective kinds as specified herein and shall be obtained from sources and suppliers 
approved by the Engineer-in-charge or their representative and shall comply strictly with 
the test prescribed herein after or where the tests are not laid down in this specification, 
with the requirements of the latest issue of the relevant Indian Standard by the Engineer-
in-charge. 

13. INSPECTION AND TESTING 
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All materials before being incorporated into the works shall be subjected to inspection 
and testing as provided in the conditions of contract and else where in the specifications. 
The cost of all samples for all tests required by these specifications of the approved 
standards shall deemed to be included in the contract rates. 
No materials shall be used in the woks unless those have first been approved by the 
Engineer-in-charge of the owners. 

14. SAMPLES 
Samples of all materials proposed to be used in the works and to be supplied by the 
contractor, may be called for at any time by the Engineer-in-charge or their 
Representative. 

15. INDEPENDENT TEST ANALYSIS 
Independent test & analysis of any of the materials may be made from time to time by a 
testing house or analyst appointed by the Engineer-in-charge or their representative in 
order to check the supplier’s works tests and analysis. The contractor shall be at his own 
expense supply and deliver to a Testing house or Analyst such materials as may be 
directed by the Engineer-in-charge or their representatives. The cost of all successful tests 
on actual basis, and all other costs shall be borne by the contractor. However, the testing 
of concrete cubes shall be governed by the specific terms set out herein after in these 
specifications. 

16. BRICK WORK 
The contractor shall furnish all labour , materials, tools & applications with services 
necessary to complete brick work masonry & floor tiling etc. in accordance with the 
drawings and as specified herein. 

 Mortar Preparation 
Cement mortar for brick work shall generally be as specified herein, namely in proportion 
of one of cement with 6 of sand by volume, or as indicated otherwise. Mortar shall be 
prepared by mixing cement & sand in specified proportion in the site. The mortar shall be 
used with in half an hour of mixing. No hand mixing is permitted. 

 MATRIALS 
Bricks shall be table moulded, of uniform size, shape and colour & must be well burnt so 
as to give a clear ringing sound when struck. They shall be clean, whole & free from 
flaws, cracks,  stone or lump of any kind, especially lime. They shall have sharp edges 
and angles and even surfaces and shall be sound and hard to resist compression. They 
shall be from a source approved by the Engineer-in-charge. No brick after immersion in 
water for 24 hours shall absorb more than 15% of its weight. Where specifically agreed 
upon bricks shall be of the best quality locally available. 

 WORKMANSHIP 
All bricks shall to be used to kept soaked in water for at least 2 hours prior to use. The 
work shall set out by the contractor. No. brickbats shall be used for the work except 
where required to complete a standard bond. 
All joints in brick work shall be uniformly laid. Each layer of brick work shall be laid 
plump & level with correct break of joints. No mortar joint shall exceed 15 mm in 
thickness. 
The work shall be kept wet for at least 7 days after laying the last course. 
Brick work shall not be raised more than 10 courses a day unless otherwise approved by 
the Engineer-in-charge. 
Brick work shall be uniformly raised panel wise all round & no part shall be raised more 
than 1 meter above another, at any time. The contractor shall provide all necessary 
openings for doors, windows or such other services and shall embed all cuttings & 
fixtures(if separately paid for) at no extra cost 115 mm & 20 mm brick walls shall be 
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built fair faced on one side only. All other walls of greater thickness shall be built without 
exception with fair face to both sides. 
Where specifically indicated 115 mm or thinner brick work shall be executed in one of 
the following ways. 

            With R.C. Stiffeners 
Brick work be carried out in panels measuring 1.5 m x 1.5m with R.C.C. (1:2:4) verticals 
of 12 cm x 12 cm & horizontal stiffeners 12 cm x 8 cm, both reinforced with 4 Nos. 5 
mm dia bars laid in 1:2:4 concrete properly filled in and cured. Such R.C.C. work shall 
not be measured separately but will be included in the rate for brick work. 

  Reinforcement brick work 
Such brick shall be in cement mortar 1:4. the Joint shall be increased suitable to embed 
the reinforcement, which shall be laid at every fourth course, consisting of hoop iron 25 
mm wide 1.5 m thick with holes punched at every 15 cm the joints shall be well filled in 
and reinforcement properly surrounded with mortar & cured for not less than ten days. 
Care shall be taken to see that proper cover is provided to the reinforcement & the work 
laid continuously to ensure that no portion of the mortar attains initial set before mortar in 
adjoining portion is laid in position. 

 Mode of payment shall be on the basis of codes of practice. 
 In lieu of hoop iron, the Engineer may direct the use of mesh or M.S. bars as 

reinforcement. 
17. STONE MASONARY 

 Stones shall be set level, plumb with uniform joints set in full set bed of mortar, with 
joints filled. 

 All stone to be well wetted, except in frostily weather, before setting and large stone to be 
set with a derrick rack out mortar joints when setting. 

 Utmost care shall be taken during construction that the surface of the stones is not spoilt 
by concrete or mortar dropping on the stones and drying. The surface of the stones be 
immediately cleaned with water if any concrete or mortar does on fall the stone faces. 

 Stones for masonry shall be best hard stone locally obtainable from approved quarries. 
The masonry, whenever required shall be composed generally of large stones clean flat 
bedded properly selected for their  places and carefully laid, with a suitable proportion of 
smaller stones & chips to fill up interstices. The whole work shall be hand set and solidly 
bedded in and surrounded with mortar on every side except the face.  There shall be no 
hollows or dry portions in work nor pinning in the face. The face stone shall be flat-
bedded, shall tail back and be bound well into the body of the wall and shall not be of  a 
height greater than either the breadth of face or length of the tail through-stones, covering 
the whole width or thickness of the wall or 60 cm long where the walls are horizontal and 
vertical. The face of the wall shall be strictly straight. The masonry shall be shaded from 
the sun & well moistened for at least three days after completion. 

 Stone masonry shall be random, polygonal, or squared rubble either un-coursed or 
brought up to course, all as indicated. 

 The rate for stone work shall include the cost of the following:- 
 Selecting proper stones, breaking of boulders etc. in case the wall is to be constructed 

from stones available at site. 
 Scaffolding if necessary. 
 Raking out joints. 

18. RUBBLE/BRICK PACKING 
 SCOPE OF WORK 
The contractor shall furnish all labour materials tools & services necessary to complete 
all “packing” in the accordance with the drawings and as specified herein. 
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 MATERIALS 

The rubble stone shall be sound, hard and durable. They shall have at least one dimension 
equal to the thickness of rubble packing and shall in any case, not be less than 15 cm in 
any direction. The stone shall be carefully hand-packed with longer side of each stone 
(which in no case shall be less than thickness of rubble packing) placed vertically with 
the smaller face of the two ends at the top. Al interstices stone chips & the surface shall 
be made of uniform with the sand; the surface shall be formed to such stops as directed 
by the Engineer-in-charge. The rubble packing shall be thoroughly consolidated and 
sprinkled with water, if required by the Engineer-in-charge. The depth of the rubble 
packing shall be taken as consolidated depth. The concrete for flooring shall be laid over 
the rubble packing only after the Engineer-in-charge issue the order to that effect. 
 MEASUREMENT 
It shall be as per IS: 1200 

19. BRICK SOLING 
Where the soling is required to be provided with brick it shall conform to the following 
specifications. 
Brick shall be of the quality indicated and shall be laid flat or on  edge as indicated. The 
brick touching each other. Soling shall be closely packed leaving no interstices or gaps. 
Appropriate fillet shall be used to make up for dimensions which are part of a whole 
brick. After the soling is complete whole surface shall be subjected to consolidation by a 
light roller. Where indicated the joints shall be in cement mortar. 

20. REINFORCED CONCERETE AND ALLIED WORKS 
These specifications cover the general requirements for concrete to be used on jobs using 
on-site production facilities including requirements in regard to the quality, handling, 
storage of ingredients, proportioning, batching, mixing and testing of concrete and also 
requirements in regard to the quality, storage, bending and fixing of reinforcement. This 
also covers the transportation of concrete from the mixer to the place of final deposit and 
the placing, curing, protecting, repairing and finishing of concrete.  

21. APPLICABLE CODE AND SPECFICATIONS 
MATERIALS 
01.  I.S. 269 - Specification for ordinary, rapid hardening & low heat Portland cement. 
02.  I.S. 455- Specification for Portland blast furnace slag cement. 
03.  I.S. 1489   - Specification for Portland-Pozzolona cement. 
04.  I.S. 4031   - Method of physical test for hydraulic cement. 
05.  I.S. 650 - Specification for standard sand for testing of cement   
06.  I.S. 383 - Specification for coarse and fine aggregate for use in mass concrete. 
07.  I.S. 515 - Specification for natural & manufactured aggregate for use in mass  

CONCRETE 
08.  I.S. 2386 - Method of test for aggregate for concrete. 

(part I to VIII) 
 

09.  I.S 516 - Method of test for strength of concrete. 
10.  I.S. 3025 - Method of sampling and test (physical & chemical) for water used in        
11.  I.S. 432   - Specifications for mild steel and medium tensile steel bars & drawn    (Part I&II)    steel wire fabric for concrete 

reinforcement. 
12.  I.S. 1139   - Specification for hot rolled mild steel and medium tensile steel deformed bars for concrete reinforcement. 
13.  I.S. 1566 - Specification for plain hard drawn steel fabric for concrete reinforcement.  
14.  I.S. 1785  - Specification for cold twisted steel bars for concrete reinforcement. 
15.  I.S. 1786  - Specification for cold twisted steel bars for concrete reinforcement. 
16.  I.S. 2090  - Specification for high tensile steel bars used in prestressed concrete. 
17.  I.S. 303  - Plywood for general purpose. 
18.  I.S. 4990    - Specification for plywood for concrete shuttering work. 
19.  I.S. 1629    - Rules for grading of cut size of timber. 
20.  I.S. 2645    - Specification for integral cement water proofing compounds. 

EQUIPMENT 
01.  I.S. 1791  - Specification for batch type concrete mixers. 
02.  I.S. 2438 - Specification for roller pan mixer. 
03.  I.S. 2506  - Specification for concrete vibrators, immersion type. 
04.  I.S. 2506  - Specification for creed board concrete vibrator. 
05.  I.S. 2514  - Specification for concrete vibrating table. 
06.  I.S. 3366  - Specification for pan vibrator. 
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07.  I.S. 4656  - Specification for from vibrator for concrete. 
08.  I.S. 2722   - Specification for portable swing weight  batchers for concrete (single and double bucket type) 
09.  I.S. 2750   - Specification for steel scaffoldings. 
 

CODES OF PRACTICE 
01.  I.S. 456       - Code of practice for plain and reinforced concrete. 
02.  I.S. 1343     - Code of practice for prestressed concrete.  
03.  I.S. 457 - Code of practice for general construction of plain and reinforced   concrete for dams and other massive 

structures. 
04.  I.S. 3370    - Code of practice for concrete structures for storage of liquids. 
05.  I.S. 3935     - Code of practice for  composite construction. 
06.  I.S. 3201     - Criteria for the design and construction of precast concrete trusses. 
07.  I.S. 2204     - Code of practice for construction of reinforced concrete shell roof 
08.  I.S. 2210     - Criteria for the design of R.C.C. shell structures and folded plates. 
09.  I.S. 2751     - Code of practice for welding of mild steel structure and folded plates 
10.  I.S.2502 - Code of practice for bending and fixing of bars for concrete reinforcement.   
11.  I.S. 3558     - Code of practice for immersion vibrations for consolidating concrete. 
12.  I.S. 3414     - Code of practice for design & installation of joints in buildings. 
13.  I.S. 4054     - Code of practice for steel tubular, scaffolding. 
14.  I.S. 2571     - Code of practice for laying in-situ cement concrete flooring. 

22. SCREENING AND WASHING 
a. Crushed rock shall be screened and or washed for the removal of dirt or dust coating, if 
so demanded by Engineer-in-charge. 
b.Grading. 
Coarse aggregates shall be either in single size or graded, in both case, the grading shall 
be within the following limits. 
I.S. Sieve percentage passing for single sized designation aggregate of normal size. 

 40 mm 20 mm 16 mm 12.5 mm 10 mm 
63 mm 100 - - - - 

40 
mm 

85-100 100 - - - 

20 
mm 

0-20 85-100 100 - - 

16 
mm 

- - 85-100 100 - 

12.5 
mm 

- - - 85-100 100 

10 
mm 

0-5 0-20 0-30 0-45 85-100 

4.75 
mm 

- 0-5 0-5 0-10 0-20 

2.36 
mm 

- - - - 0-5 

Percentage by weight of aggregates. 
S.No.  Uncrushed Crushed 
1. Materials finer than 75 million I.S. 

Sieve. 
3.00 3.00 

2. Coal and lignite 1.00 1.00 
3. Clay lumps 1.00 1.00 
4. Soft fragments 3.00 - 
5. Total of all the above substance 5.00 5.00 

23. WATER 
 Water used for both mixing and curing shall be free from injurious amounts of 
deleterious materials. Potable waters are generally satisfactory for mixing and curing 
concrete. 
 In case of doubt, the suitability of water for making concrete shall be ascertained by the 
compressive strength and initial setting time test specified in I.S.456. The sample of 
water taken for testing shall be typical of the water proposed to be used for concreting, 
due account being paid to seasonal variation. The sample shall not receive any treatment 
before testing other than that envisaged in the regular supply of water proposed for use in 
concrete. The sample shall be stored in a clean container previously rinsed out with 
similar water. 
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 Average 28 days compressive strength of at least 3 Nos. Cm concrete cubes cubes 
prepared with water proposed to be used shall not be less than 90% of the average 
strength of three similar concrete cubes prepared with distilled water. 
 The initial setting time of test block made with the appropriate test cement and water 
proposed to be used shall not be less that 30 minutes and shall not differ more than 
plus/minus 30 minutes from the initial setting time of control test block, prepared with 
the appropriate test cement & distilled water. The test blocks shall be prepared and tested 
in accordance with the requirement of I.S. 4031. 
 Where water can be shown to contain an excess of acid alkali, sugar or salt, Engineer-
in-charge may refuse to permit its use. As a guide, the following concentration represent 
the maximum permissible values:- 
 To neutralize 200 sample of water, using phenolphthalein as indicator, it should not 
require more than 2ml of 0.1 normal HCL. The details of test shall be as given in I.S. 
3025. 
 To neutralized 200 ml sample of water, using methyl orange s indicator, it shoul not 
required more than 10 ml of 0.1 normal HCL. The details of test shall be as given in I.S. 
3025. 
 Percentage of solids, when tested in accordance with the I.S. 025 shall not exceed the 
following: 
I.S. Sieve percentage passing for graded aggregate Designation of normal Size. 

 40 mm 20 mm 16 mm 12.5 mm 
63 mm 100 - - - 
40 mm 95-100 100 - - 
20 mm 30-70 95-100 100 - 

12.5 mm - - - - 
10 mm 10-35 22-55 30-70 40-85 

4.75 mm 0-5 0-10 0-10 0-10 
2.36 mm - - - - 

 
24. CONSTRUCTION SAFETY 

I.S. 3696 – Safety code for scaffolds & ladders (Part I & II). 
25. MEASUREMNT 

I.S.1200  - Methods  of measurement of building works. 
I.S. 3385 – Code of practice for measurement of civil engineering works. 

26. OTHER REQUIREMENTS 
In the event that state, city or other Govt. bodies have requirements more stringent than 
those set forth in this specifications, such requirements shall be considered part of 
specifications & it shall supersede these specifications where ever applicable. 

27. GENERAL 
The quality of materials and method and control of manufacture and transportation of all 
concrete work irrespective of mix. Whether reinforced or otherwise, shall conform to the 
applicable portions of this specifications. 
The Engineer-in-charge shall have the right to inspect the source/s of material/s, the layout 
& operation of procurement & storage of materials, the concrete batching & mixing 
equipment, & the quality control system. Such as inspection shall be arranged by the 
contractor Engineer-in-charge approval shall be obtained, prior to starting of concrete 
work. 

28. MATERIALS FOR STANDARD CONCRETE 
The ingredients to be used in the manufacture of standard concrete shall consist solely of a 
standard type Portland cement, clean sand, natural coarse aggregate, clean water and 
admixtures, if specifically called for in the drawings or in the specifications. 

        CEMENT 



33 
a) Unless otherwise specified or called for by the Engineer-in-charge/Employer, cement 
shall be ordinary Portland cement in 50 kg bags. The use of bulk cement will be permitted 
only with the approval of the Engineer-in-charge, changing of brands or type of cement 
within the same structure will not be permitted. 
b) A certified report attesting to the conformity of the cement to I.S. specifications by the 
cement manufacture’s chemist shall be furnished to the Engineer-in-charge, if demanded. 
Contractor will have to make his own arrangements for the storage of adequate quantity of 
cement. It will be the responsibility of the contractor to ensure adequate and proper storage. 
Cement in bulk may be stored in bins or silos which will provide complete protection from 
dampness, contamination & minimize caking and false set (storage under tarpaulins will 
not be permitted), well away from the outer walls & insulated from the floor to avoid 
contact with moisture, ground and so arranged to provide ready access damaged or 
reclaimed or partly set cement will not be permitted to be used and shall be removed from 
the site. The storage bins & the storage arrangements shall be such that there is no dead 
storage. No more than 12 bags shall be stacked any tier. The storage arrangements shall be 
approved by the Engineer-in-charge consignments of cement shall be stored as received 
&shall be consumed in the order of their delivery. 
Cement held in storage for period of 90 days or long shall be tested, should at any time the 
Engineer-in-charge have reasons to consider that any cement is defective then irrespective 
of its origin &/or manufacturer’s test certificate, such cement shall be tested immediately at 
a National Test Laboratory/ Approved Laboratory and until the results of such tests are 
found satisfactory, it shall not be used in any works. 
Storage of Aggregates 
All coarse and fine aggregates shall be stacked separately in stock piles on the material near 
the work site in bins properly constructed to avoid inner mixing of different aggregates. 
Contamination with foreign materials and earth during storage & while heaping the 
materials shall be avoided. The aggregates must be of specified quality not only at the time 
of receiving at site but more to at the time of loading into mixer. Rakers shall be used for 
lifting of the coarse aggregates from bins or stock piles. Coarse aggregates shall be piled in 
layers not exceeding 1.20 mtrs. In height to prevent coning or segregation. Each layer shall 
cover the entire area of the stock piles before succeeding layers are started. Aggregates that 
become segregated shall be rejected. Rejected material after remixing may be accepted, if 
subsequent tests demonstrate conformity with required gradation. 
Specific Gravity 
Aggregates having a specific gravity below 2.6 (saturated surface dry basis) shall not be 
used without special permission of the Engineer-in-charge. 

      FINE AGREGATE 
Fine aggregate except as noted above, and for other than lightweight concrete shall consist 
of natural or crushed sand to I.S.383 the sand shall be clean, sharp, hard strong, and durable 
and shall be free from dust, vegetable substance, adherent coating, clay, loan, alkali, 
organic matter, mica, salt, or other delegations substances, which can be injurious to the 
setting qualities/strength/durability of concrete. 
Machine made sand 
Machine made sand will be acceptable, provided the constituent rock/gravel composition 
shall be sound, hard dense, non-organic, uncoated & durability of concrete. 
Screening and Washing. 
Sand shall be prepared for use by such screening or through washing, or both, as necessary 
to remove all objectionable foreign matter while separating the sand grains to the required 
size fractions. Sand with salt content more than 3 percent will not be permitted to be used 
unless the same is washed and the slit content is brought within 3% by weight. Fine 
aggregates conforming to grading zone IV shall not be used unless mix designs & 
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preliminary tests have shown its suitability for producing concrete of specified strength and 
workability. 
Fineness Modules 
The sand shall not have a fineness modules of less than 2.2 or more than 3.2 the fineness 
modulus is determined by adding the cumulative percentage retained on the following I.S. 
Sieve sizes (4.75 mm, 2.36 mm, 1.18 mm, 600 micron) and dividing the sum by 100. 
COARSE AGGREGATE 
Coarse aggregate for concrete except as noted & for other than light weight concrete shall 
confirm to I.S. 383. This shall consist of natural or crushed stone & gravel &hall be clean 
and free from elongated flaky or laminated pieces adhering coatings, clay lumps, coal 
residue, clinkers, along, alkali, mica, organic matter or other deleterious matter. 

29. PERMISSIBLE LIMIT FOR SOLIDS 
   Maximum Permissible Limit 

 a) Organic               200 mg/1 
 b) Inorganic               3000 mg/1 
 c) Sulphates (as SO4)              500 mg/1 
d) Alkali Cholride (as Cl)             200 mg/1 for plain concrete work & 1000 mg/1 for reinforced concrete work. 
e) Suspended matter              2000 mg/1 
f) The P.H. value of water shall generally be not less than 6.0 

30. REINFORCEMENT BARS 
a. Reinforcement bars shall be arranged by contractor and shall be cold twisted steel bars and 

high yield strength deformed bars as per as I.S. 1786, as shown and specified on the 
drawings. Wire mesh or fabric shall be in accordance with I.S. 1560. Substitution of 
reinforcement will not be permitted except upon written approval from the Engineer-in-
charge.  

b.The reinforcement shall not be kept in direct contact with the ground but  stacked on top of 
an arrangement of timber sleepers or the like. Reinforcement shall be coated with cement 
wash before stacking to prevent scale and rust. Fabricated reinforcement shall be carefully 
stored to prevent damage, distortion, corrosion and deterioration. 

c.  Quality 
d.All steel shall be of Grade 1 quality unless specifically permitted by the Engineer-in-

charge. No rerolled material will be accepted. If demanded by the Engineer-in-charge, 
contractor shall submit  the manufacturer’s test certificate for steel. Random tests on steel 
supplied by the contractor may be performed by Employer as per relevant Indian 
Standards. All costs incidental to such tests shall be at “contractor’s expense” steel not 
conforming to specifications shall be rejected. 

e. All reinforcement shall be clean free from grease, oil, paint, dirt, loose mill scale, loose rust 
dust, bituminous materials of any other substances that will destroy or reduce the bond. 
Pitted & defective rods shall not be used. All bars shall be rigidly held in position before 
concreting. No welding of rods to obtain continuity shall be allowed unless approved by the 
Engineer-in-charge. If welding is approved the work shall be carried outs as per I.S. 2751 
according to best modern practices and is directed by the Engineer-in-charge. In all case of 
important  connections, strength of bars welded with special precaution, as specified by the 
Engineer-in-charge shall be taken in welding of cold worked reinforcing bars & bars other 
than mild steel. 

f. Laps 
g.Laps & splices for reinforcement shall be as sown on the drawings splices in adjacent bars 

shall be staggered &  the locations of all splices, except those specified on the drawings, 
shall not be lapped unless the length required exceeds the maximum available lengths of 
bars at site. 

h.Bending  
i. All bars shall be accurately bend according to the sizes & shapes shown on the detailed 

working drawings/bar bending schedules. They shall be bent gradually by machine or other 
approved means reinforcing  bars shall not be straightened and repent in manner that will 
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injure the material  bars containing cracks or splits shall be rejected. These shall be bend  
col, except  bars of over 25 mm in diameter which may be bent to if specifically approved 
by the Engineer-in-charge. Bars which depend for their strength on cold working shall not 
be bent hot. Bars bent hot shall  not be heated beyond cherry red colour( not exceeding 654 
degree C.) & after bending shall be allowed to cool slowly without quenching Bars 
incorrectly bent shall be recent be such as shall not , in the opinion of the Engineer-in-
charge injure the material. No reinforcement shall be bent  when in position in the work 
without approval , whether or not it is partially embedded  in hardened concrete. Bars 
having kinds or bends other than those required by design shall not be used. 

j. Fixing 
Reinforcement shall be accurately fixed by any approved means and maintained in the 
correct position shown in the drawings by the use of blocks, spacers, and chairs as per I.S. 
2502 to prevent displacement during placing and compaction of concrete. Bars intended to 
be in contact at crossing point shall be securely bound togather at all such point with 
number 1.6 gauge annealed soft iron wire. the vertical distances between required 
successive layers of bars in beams or similar members shall be maintained by the provision 
of mild steel spacer bars at such intervals that the main bars do not preceptly sag between 
adjustment spacer bars. 

k.Cover to reinforcement 
Unless indicated otherwise on the drawings, clear concrete cover for reinforcement 
(exclusive of plaster or other decorative finish shall be as follows:- 
1.At each end of reinforcement bar not less than 25 mm nor less than twice the diameter of 
such bar. 
2.For a longitudinal reinforcement bars in a column, not less than 40 mm nor less than the 
diameter of such bar. In the case of columns of minimum dimensions of 200 mm or under, 
whose reinforcing bars do not exceed 12 mm a cover of 25 may be used. 
3.For a longitudinal reinforcement bars in a beam, not less than 25 mm nor less than the 
diameter of such bar. 
4.For tensile, compressive, shear or other reinforcement in a slab, not less than 15 mm nor 
less than the diameter of such bar. 
5.For any other reinforcement, not less than diameter of such bar 
6.Increased  cover thickness may be provided when surfaces of concrete members are 
exposed to the action of harmful chemicals as the case of concrete  in contact with earth 
faces contaminations with such chemicals, acid, vapor, saline atmosphere, sulphurous 
smoke (as in the case of stream operated railways), etc.  And such increase of cover may be 
between 15 mm and 50 mm beyond the figure in (1 to 5) above as may be specified by the 
Engineer-in-charge. 
7.For reinforced concrete members totally immersed in sea water, the cover shall be 40 mm 
more specified in (1 to 5 above). 
8.For reinforced concrete members periodically immersed in sea water, or subject to see 
spray, the cover of concrete shall be 50 mm more than that specified in (1 to 5 above). 
9. For concrete of grade M-25 and above, the additional thickness of cover specified in (6, 
7 & 8 above) may be reduced to half. In all such cases the cover should not exceed 75 mm. 
10. Projection to reinforcement in case of concrete  exposed to harmful surroundings may 
also be given by providing a dense impermeable concrete with approved protective to the 
extra cover, mentioned in (6), (7) and (8) above, may be reduced by the Engineer-in-charge 
to those shown on the drawings. 
11. The correct cover shall be maintained by cement mortar briquettes or other approved 
means reinforcement for footings, grade beams and slabs on sub grade shall be supported 
on precast concrete blocks as approved by the Engineer-in-charge. the use of pebbles or 
stones shall not be permitted. 
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12. The minimum clear distance between reinforcing bars shall be in accordance with I.S. 
456 or as shown in drawings. 

l. Inspection 
m. Erected & secured reinforcement shall be inspected and approved by Engineer-in-charge 

prior placement of concrete. 
n. For payment of work done under this item, the actual quantity of steel embedded in 

concrete as calculated and approved by the Engineer-in-charge, irrespective of the level 
or the height at which the work is done, shall be taken. The unit rate for reinforcement 
shall include all wastage, binding wire, etc. for which no separate payment shall be made 
laps shown in drawings as approved by the Engineer-in-charge and the reinforcement 
number of chars and space bars to keep the reinforcement in place and approved by the 
project Engineers shall be measured & paid for. 

31. STEEL SHAPES ENCASED IN CONCRETE 
Structural steel columns, beams girders and bracings to be encased in concrete shall be 
unpainted, if so indicated on the drawings. The encasing shall be done in concrete with 
10 mm maximum size aggregate & a works cube strength not less than 15 N/sq mm at 28 
days unless otherwise specified in drawings. The steel members shall be wrapped with 
galvanized wire mesh of the size indicated on the drawings. The Gal-vanized wire mesh 
shall be kept 20 mm from the edge or surface of the steel member will have a minimum 
cover of 50 mm unless otherwise indicated on the drawings. When clear cover to steel is 
more than 75 mm, mild steel bar and concrete with 20 mm coarse aggregate can be used. 

 
32. DESIGN MIX CONCRETE 

a) All reinforcement concrete in the works shall be “Design Mix Concrete” as defined in 
I.S. 456/1978. All “Design Mix Concrete” work to be carried out under these 
specifications shall be in grades designated as per table shown below:- 

33. GRADE OF CONCRETE 
Grade Designation    Specified Characteristics  

Compressive strength at 28 days. 
N/Sq mm 

M 10      10 
M 15      15 
M 20      20 
M 25      25  
M 30      30 
M 35      35 
M 40      40 
NOTE NO 1:- The characteristics strength is defined as the strength of materials below which not more than 5% of the test results are 
expected to fall. 
NOTE NO 2:- In the designation of a concrete mix, letter M refers to the mix & the number to the specified characteristics 
compressive strength of 15 Cm cube at 28 days. 
b) This mix shall be designation to produce the grade of concrete having the required workability and characteristics strength not less 
than appropriate values given in the table above. 

34. b) Standard Deviation 
Assumed Standard Deviation 
Where sufficient test results for a particular grade of concrete are not available, the value 
of standard deviation given in table below may be assumed:- 

35. ASSUMED STANDARD DEVIATION 
Grade of concrete            Assumed Standard Deviation 

N/Sq m 
M 10      2.3 
M 15      3.5 
M 20      4.6 
M 25      5.3  
M 30      6.0 
M 35      6.3 
M 40      6.6 

 
36. PROPORTIONING, CONSISTENCY, BATCHING AND MIXING OF CONCRETE. 

Proportioning 
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Aggregate 
The proportions which shall be decided by conducting preliminary tests shall be by 
weight, there proportions of cement, fine and coarse Aggregate means of weight batches 
conforming to I.S. 2722 capably of controlling the weights within 1% of desired value. 
Except where it can be shown to the satisfaction of the Engineer-in-charge that supply 
properly graded  aggregate of uniform quality can be maintained over the period of work 
, the grading of aggregate sizes & blending them in the right proportions. The different 
sizes shall be stocked in separate stock piles. The grading of coarse and fine aggregate 
shall be checked as frequently as possible, as determined by the Engineer-in-charge, to 
ensure maintaining of grading in accordance with the samples used in preliminary mix 
design. The material shall be stock piled well in advance of use. 
Cement 
The cement shall be considered by weight, for design mix. 
Water 
Only such quantity of water shall be added to the cement and aggregates  in the concrete 
mix as to ensure dense concrete specified surface finish, satisfactory workability, 
consistent with the strength stipulated for each class, be such as not to cause separation of 
materials of the collection of excessive free water on the surface of the concrete. 
Definition of water/Cement Ratio. 
The water cement (W/C) ration is defined as the weight in the mix (including the surface 
moisture of the aggregates) divided by the weight of cement in the mix. 
water/Cement Ratio 
The actual water cement ration to be adopted shall be determined in each instance by 
contractor and approved by the Engineer-in-charge. 
Proportioning by water/cement ratio 
The w/c ratio specified for use by the Engineer-in-charge shall be maintained contractor 
shall determine the water content of the aggregates as frequently as directed by the 
Engineer-in-charge as the work progress and as specified in I.S. 2386 (Part III) & the 
mount of the mixing water added at the mixer shall be adjusted as directed by the 
Engineer-in-charge so as to maintain the specified w/c ratio. To allow for the variation in 
their moisture content, suitable adjustments in the weights of aggregates shall also be 
made. 
12 b) Consistency & Slump 
Concrete shall be of a consistency & workability suitable for the conditions of the job. 
After the amount of water required is determined, the consistency of the mix shall be 
maintained throughout the progress of the corresponding parts of the work and approved 
tests e.g. slump tests, compacting factory tests in accordance with I.S. 1199 shall be 
conducted from time to time to ensure the maintenance of such consistency. 
The following tabulation gives a range of workability which shall generally be used for 
various types of construction unless otherwise instructed by Engineer-in-charge. 

WORKABILITY OF CONCRETE 
Placing Condition Degree of workability  Value of workability 
Concrete of shallow Sections with 
vibration 

very low 20-10 seconds, vee bee time or  75-80 
compacting factor 

concrete of lightly reinforced 
sections with vibration 

low 10-5 seconds, vee bee time 
or 80-85 compacting factor 

 
concrete of lightly reinforced 
sections with vibration or heavily 
reinforced with vibrations 

Medium 5-2 seconds, vee bee time or 85-95 
compacting factor or 25-75 mm slump for 
20 mm aggregate. 

Concrete of heavy reinforced 
sections without vibrations 

High above 92, compacting factor or 75-125 
mm slump for 20 mm aggregate 

b) Batching & mixing of concrete 
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1. The proportions of the materials for the concrete mix as established by the preliminary 

test for mix design shall be allowed for all the concrete in the works & shall not be 
changed except when specifically permitted by the Engineer-in-charge. 

2. The concrete may be produced by weight batching the ingredients may be preferred by 
the contractor. Mixer & the weight batcher shall be maintained in clean & serviceable 
condition, the accuracy  of the weight batcher shall be maintained  in clean & serviceable 
condition, the accuracy of the weight batcher shall be periodically be checked. Both 
mixer and the weight batcher shall be set up at a level on firm base and the hopper shall 
be loaded evenly. The needle shall be adjusted to zero when the hopper is empty. Fine & 
coarse aggregates shall be weighted separately. 

3. Each time the work stops the mixer shall be cleaned out and when next commencing the 
mixing, the first batch shall have 10% additional cement to allow for striking in the drum. 
SAMPLING AND TESTING CONCRETE IN THE FIELD 
a) Facilities required for sampling materials and concrete in the field, if the Engineer-in-
charge so desire shall be provided by the Contractor at no extra cost. The following 
equipment with operator shall be made available at Engineer-in-charge request (all must 
be in serviceable condition). 
Cast iron cube moulds 15 cm size    - 6 Nos. 
Slump cone complete with tamping   - 1 Set 
Laboratory balance to weight upto 5 Kgs with 
Sensitivity of 10 gm     - 1 Set 
I.S. Sieve for coarse & fine Aggregates   - 1 Set 
A set of measures from 5.1 to 11    - 1 set 
Electric oven with thermostat upto 120 Deg .C  - 1 No. 
Pycnometer      - 1 No. 
Calibrated glass jar 1 litre capacity   - 2 Nos. 
Glass flasks & metal containers    - As required 
Laboratory balance of 2 Kg capacity and of   - 1 no. 
sensitivity of 1 gm. 

Sampling & strength test of concrete 
1. Samples from fresh concrete shall be taken as per I.S. 1199-1959 and cubes shall be 
made cured and tested at 28 days in accordance with I.S. 516-1959. 
2. In order to get a relatively quicker idea of the quality of concrete optional tests on 
beams for modulus of rapture at 72 plus or minus 2 hours or at 7 days or compressive 
strength tests at 7 days may be carried out in additional to 28 days compressive strength 
tests. For this  purpose, the value give in table below may be taken for general guidance 
in the case of concrete made with ordinary Portland cement. In all cases, the 28 days 
compressive strength specified shall be the criterion for acceptance or rejection of the 
concrete. If, however, from tests carried out in particular job over a reasonable long 
period it has been established to the satisfaction of the Engineer-in-charge that a suitable 
ratio between 28 days compressive strength and the modulus of ruptures at 72 plus or 
minus 2 hours or 7 days or compressive strength, providing the expected strength values 
at the specified early age are consistently met. 
OPTIONAL: TESTS REQUIRED OF CONCRETE 

Grade of 
concrete 

Compressive strength on 
15 cm cubes, min. 7 days 
N/Sq. mm. 

modulus of beam test, 72 
plus or minus 2 hours 
N/Sq. mm 

Rupture min at 7 days 
N/Sq. mm 

M 10 07.0 1.2 1.7 
M 15 10.0 1.5 2.1 
M 20 13.5 1.7 2.4 
M 25 7.0 1.9 2.7 
M 30 20.0 2.1 3.0 
M 35 23.5 2.3 3.2 
M 40 27.0 2.5 3.4 

Frequency of Sampling 
A random sampling procedure shall be adopted to ensure that each concrete batch shall have a reasonable 
chance of being tested; that is, the sampling should be spread over the entire period of concreting and cover 
all mixing units. 
Frequency 
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The minimum frequency of sampling of concrete of each grade shall be in accordance with the following:- 

Quantity of concrete in the work, Cum Number of samples 
01-5 1 
06-16 1 
37. 16-30 38. 3 
39. 31-50 40. 4 
41. 51 - and above 42. 4 plus on additional samples for each 

additional 50 cum or part thereof 

At least one sample shall be taken from each shift. However random sampling will also 
be done to ensure quantity work is being done. 
d)) Test Specimen 
Three test specimens shall be made from each sample for testing at 28 days. Additional 
cubes may be required for various purposes such as to determine the duration of concrete 
at 7 days or at the time of striking the frame work or to determine the duration of curing 
or so check the testing error. Additional cubes may also be required for testing cubes by 
accelerated methods as described in IS. 9013 -1978. The specimen shall be tested as 
described in IS.0516 - 1959. 
e) Test Strength of Sample 
The test strength of the sample shall be the average of the strength of three specimens. 
The individual variation should not be more than plus or minus 15% of the average. 
CONSISTENCY 
Slump test shall be carried out as demanded by Engineer-in-charge and invariably from 
the same batch of concrete from which the test cubes are made slump tests shall be done 
immediately after sampling. 
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CHAPTER IV 
FORM OF AGREEMENT 

 
This Agreement made the ________________________________________ day of 200_____ between Messer 
_________________________________________________ (herein after called “the Employer”) of the one part & 
Messer ________________________________________________________ of the second part 
____________________________________________________ (herein after called “the contractor”) of the other 
part  whereas the Employer is desirous that certain works should be 
__________________________________________ constructed , viz _____________________________ 
___________________________________________ and has accepted a Tender Submitted by the contractor for 
constructions, completion & maintenance of such work. 
 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:- 
 
1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in 

the conditions of contract herein after referred to. 
 
2. The following documents shall be deemed to form, and to be read, and construed as part of the Agreement, 

Viz:- 
 

a). the said Tender Document & Appendix thereto. 
b). Instructions to Tenderers & Notice Inviting Tender. 
c). Letter of acceptance dated. 
d) The conditions of contract (including special conditions). 
e). The specifications. 
f). The bill of Quantities. 
g). the schedules. 
 

3.   In consideration of the payment to be made by the Employer to the contractor, the contractor hereby covenants 
with the Employer to construct, complete and maintain the works in conformity in all respects with the 
provisions of the contract. 

 
4.  The Employer hereby covenants to pay the contractor in consideration of the construction, completion & 

maintenance of the work, the contract price at the times and in the manner prescribed in the contract. 
 
IN WITNESS whereof the parties hereto have caused their respective common seals to be hereunto affixed (or have 
hereunto set their respective hands and seals) on the day and year first above written. 
 
 
 
Signed by ______________________                         Signed by_______________________ 
for & on behalf of the contractor in the                        for & on behalf of the Employer in the 
presence of                                                                    presence of  
 
Signature _______________________                        Signature _______________________ 
 
Name __________________________                        Signature _______________________ 
 
 Address_________________________                       Address_________________________ 
             
 ________________________________                        _________________________________________ 
 
Occupation       Occupation 
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BILL  OF  QUANTITIES 
 

PREAMBLE 
 
1. The bill of  quantities  shall be read in conjunction  with instruction  to bidders,  General  

conditions,  special conditions and  specification,  Drawings  of  contract. 
2. For  the construction  of  the  works,   the  quantities  given  in  the  bill  of  quantities  are 

estimated and  are  give  to  provide  common  basis  of  bidding.  The  basis of payment 
will be  the  actual  quantities  of  work  ordered    and  carried  out,  and   measured  and 
verified  by  the  engineer-in-charge  and  valued at the rates allotted and   prices tendered  
in the  bill of  quantities  and  allotted  to the  contactor. 

3. Rectification of    defect  liability period   shall be  carried out  by the contractor on  his  
own   expenses  to the entire  stratification  of  the  Engineer-in-charge. 

4. The classification  advertised  for  earth work in excavation is  fixed  and  shall  not  be   
subjected  to  any  change . 

5. The  contractor/firm  shall   have  to   quote  item  rates in  annexed  Bill of  Quantities  
against  each  item of  work in  Indian  Rupees  which includes  all  carriages  of  key  
construction  material  and  incidentals.  The rate quoted shall be   sealed with transparent 
tape. 

6. Every page of the tender documents shall  be  signed  by  the tenderer. 
7. The   key  construction  material like  cement, steel,  crushed stone   aggregate, coarse  

sand  etc  shall  have  to arrange  by  the tenderer  as  under :- 
 
 
Cement  Ordinary Portland  Cement (OPC 43  grade)  confirming to  

IS-8112-1989  approved  brand viz   ACC  cement,  
Ambuja ,  Shree  Ultra &  Birla  Plus  

 
Bricks  

Bricks of  class designation 75 from  Udhampur/Jammu 

Structural steel   Confirming to  IS-1786-1985 from Steel   Authority of  India  
Ltd. 

Coarse  sand  River  sand from Prem  Nagar   
Crushed  aggregate  From Khara  crusher (20  mm & 40 mm size) 
   

 
  

Bill of quantities enclosed:  
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BILL OF  QUANTITIES  
Name  of work:‐  Providing  of  basic    infrastructure    facility  to  pilgrim  destination  at  Kalgoni  
Temple Gandoh by way of construction of pucca  night  shelter . 

Adv. Cost Rs  86.50 lacs   Ref  to NIT:‐ NIT 
No  :‐    06  OF 
09/2016 

Item rate to be   quoted by the   tenderer 
Including carriage of material. 

S. 
No   DESCRIPTION OF ITEMS  UNIT QTY 

Rate  in  
figure   Rate in words  

1 E/w  excavation by manual 
means in trenches for 
foundations, drain, pipe, cable 
etc. (not exceeding 1.5 mts in 
width) and for shafts, wells, 
cesspits and the like not 
exceeding 10sqm on plan. Depth 
upto 1.5 mts , including disposed 
of excavated earth upto 1 m from 
cutting edge dispose  earth to be 
leveled  and neatly  dressed  in 
60% all kinds of  soil and  40% 
ordinary  rock.   
     cum 192.63 

2 Supplying and laying stone  spilt 
Nallah  boulders (75mm to 150 
mm size ) laid dry hand packed 
and  hand ramming and leveling 
complete including carriage from 
source  up  to  site of  work  
complete.                                        cum 127.45 

3 Providing and laying in position 
cement concrete of specified 
grade excluding the cost of 
cantering & shuttering - All work 
upto plinth level: 1:4:8 (1 
Cement : 4 coarse sand : 8 
graded stone aggregate 40mm 
nominal size) excluding  cost of  
cantering  and  shuttering .              cum 62.17 

4 Centering  and shuttering  
including  strutting,  propping etc 
and removal of form  work in  

    
(i)  Foundation,  footings, bases of  

column  for  mass  concrete with 
water  proffing ply 12 mm thick   sqm 471.74 

(ii) lintels,  beams,  plinth beam, 
girders, bressumers  and 
cantilevers with water  proffing 
ply 12 mm thick   sqm 521.93 

(iii) Suspended  floor ,  roofs  
landings, balconies etc with water  
proofing ply 12 mm thick    

sqm 351.30 
(iv) Columns, pillars, piers, 

abetments , posts and  struts with 
water  proofing ply 12 mm thick   

sqm 214.68 
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5 Reinforcement for R.C.C work 

including straightening, cutting 
bending, placing in position and 
binding all complete. Thermo-
Mechanically Treated bars.   kg 38857.00 

6 Reinforced  cement  concrete 
1:1.5:3  mix (1  cement 1.5  
coarse sand 3 crushed graded 
stone  aggregate  20 mm nominal  
size)  in wall any thickness ,  
columns, pillars piers, abutments 
, posts  and  struts etc up  to  
floor  5 levels  excluding  cost of   
cantering , shuttering,  finishing  
and reinforcement.  cum 190.95 

7 Reinforced  cement  concrete 
1:1.5:3  mix (1  cement 1.5  
coarse sand 3 crushed graded 
stone  aggregate  20 mm nominal  
size)  in suspended floors, 
balconies , landings,  and , stair 
cases   up  to   15 degree slope   
excluding  cost of   centering , 
shuttering,  finishing  and 
reinforcement all work  up  to  
floor  5  level. cum 120.70 

8 Brick work with common  brunt  
clay  F.P.S (non modular)bricks 
of class designation 75 A in super 
structure above  plinth level upto 
floor V-Level in Cement mortar 
1:6 mix  (1 cement : 6 coarse 
sand)  complete as per the 
required pattern and design.   cum 81.75 

9 15mm thick cement sand plaster 
on  rough  side of  single /half  
brick  wall in 1:6 mix ( 1  cement 
: 6 coarse  sand)     sqm 429.36 

10 12 mm thick  cement plaster on 
fair  side of  concrete/brick  wall 
in 1:4  mix (1 cement 4  coarse  
sand) sqm 521.93 

11 50 mm thick cement concrete 
flooring 1:2:4  (1 cement: 2 
coarse sand “4 crushed stone 
aggregate) finished with a floating 
coat of neat cement including 
cement slurry, but excluding the 
cost of nosing of steps complete.  sqm 418.21 

 
Note:  Any  typographical    error  in 
respect of unit,   Qty, or   nomenclature  
the same  shall be  corrected  and  paid  
as  per estimate. 

Sd/‐ 
Executive  Engineer  

Signature of the  Contractor   Bhadarwah Dev.  Authority  
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