




GOVERNMENT OF JAMMU AND KASHMIR  
OFFICE OF THE CHIEF EXECUTIVE OFFICER,  
BHADERWAH DEVELOPMENT AUTHORITY  
BHADERWAH, DISTRICT DODA.

Tele/Fax 01997-244049



\*\*\*\*\*

**Extension Notice**

**Ref: This Office NIT No: 01 of 06/2014 issued under No: BDA/2014-15/387-99 dated 06-06-2014.**

Due to poor response from the contractors the date of receipt of tenders for the works namely **“Construction of two no. double storeyed budgeted accommodation near TRC Sarna & Completion of balance work of double storeyed associate residency near Tourist complex Teligarh”** falling at S. No 1 and 3 of the above referred NIT are hereby extended and rescheduled as under:-

1. Last date of receipt of application and issue of tender document. up to 02-07-2014
2. Date of receipt of tenders under registered cover in the office of the CEO BDA. 04-07-2014 up to 2 pm
3. Date of opening of tenders by the authority level tender opening committee in the office of the CEO BDA. 04-07-2014 at 3 pm.

The tender document can also be downloaded from our official website **[www.bhadarwahheavens.com](http://www.bhadarwahheavens.com)** up to 02-07-2014 and the cost of tender document for the specified amount (non-refundable) shall be accompanied with the tender document of dated up to 02-07-2013.

All other general terms and conditions shall be remain same as advertised vide this office NIT as referred above.

Sd/-

Executive Engineer  
Bhadarwah Dev. Authority

**No: BDA/2014-15/\_696-706**

**Dated.24-06-2014**

Copy to the:-

1. Secretary to Govt. Tourism and Culture Deptt. Civil sect. Srinagar for favour of information.
2. District Development Commissioner Doda for favour of information.
3. Director Tourism Jammu for favour of information.
4. Sub Divisional Magistrate Bhadarwah for favour of information.
- 5-6 Chief Executive Officer Bhadarwah Dev. Authority/KDA for favour of information.
- 7-8 President Contract Association Bhadarwah/Doda for information.
9. Publicity Manager BDA for up loading of extension notice on our official website the process of downloading should be stopped on 02-07-2014.
- 10-11. Office file/notice board.